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SCHEDULE OF BID ITEMS 
MISSISSIPPI RIVER SEDIMENT DELIVERY SYSTEM – BAYOU DUPONT (BA-39) INCREMENT 2 

 

ITEM 
No. 

ITEM UNIT QUANTITY 1 
UNIT PRICE 2 EXTENDED PRICE 2 

USING WORDS USING NUMBERS USING NUMBERS 

8. Mobilization and 
Demobilization3 

Lump 
Sum 1 

                                                                      Dollars 

                                                                      Cents 

$ ____________ . _____  
              

$ _________ . _____  
   

9. Surveys Lump 
Sum 1 

                                                                      Dollars 

                                                                      Cents 

$ _________ . _____  
         

$ _________ . _____  
   

10. Earthen Containment 
Dikes 

Linear 
Foot 6,204 

                                                                      Dollars 

                                                                      Cents 

$ _________ . _____  
         

$ _________ . _____  
   

11. Marsh Creation Fill Cubic 
Yard 390,055 

                                                                      Dollars 

                                                                      Cents 

$ _________ . _____  
         

$ _________ . _____  
   

12. Settlement Plate Each 1 
                                                                      Dollars 

                                                                      Cents 

$ _________ . _____  
         

$ _________ . _____  
   

13. Federal Reporting 
Lump 

Sum 1 
                                                                      Dollars 

                                                                      Cents 

$ _________ . _____  
         

$ _________ . _____  
   

14. 
Stand-by Time (if 

required) 
Dredge 

Days 1.6725 
                                                                      Dollars 

                                                                      Cents 

$ _________ . _____  
         

$ _________ . _____  
   

TOTAL AMOUNT OF BASE BID:                                                                                                                                             Dollars                                                                    Cents 

 
1. Where the quantity of Work with respect to any item is covered by a unit price, such quantities are estimated quantities to be used when comparing bids and the right is reserved b

the Owner to increase/decrease such quantities as may be necessary to complete the Work and/or remain within the funding limits.  In the event of material underruns/overruns, th
unit costs will be used to determine payment to the Contractor. 

2. Items must be completed by the bidder.   
3. Mobilization and Demobilization shall include all appropriate costs associated with constructing all features listed in the Specifications and/or shown in the Plans.  
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PART I GENERAL PROVISIONS 

GP-1 DEFINITION OF TERMS 
 
Whenever used in the Bidding Requirements or Contract Documents and printed with initial 
capital letters, the terms listed below will have the meanings indicated which are applicable to the 
singular or plural thereof.  In addition to terms specifically defined, terms with initial capital 
letters in the Contract Documents include references to identified articles and paragraphs and the 
titles of other documents or forms. 

 
Unless stated otherwise in the Contract Documents, words or phrases which have a well-known 
technical or construction industry or trade meaning are used in the Contract Documents in 
accordance with such recognized meaning.   

 
1.1 Acceptance:  A written approval from the Engineer which certifies that specific items of 

work in the Contract have been completed and/or obligations have been fulfilled by the 
Contractor. 

 
1.2 Addenda: Those written or graphic documents which are issued prior to opening of Bids in 

accordance with the Bidding Requirements and clarify or change the bidding requirements 
or the proposed Contract Documents. 

 
1.3 Agreement: The written and signed agreement between the Owner and Contractor 

specifying the Work to be performed and includes the Contract Documents, all addenda 
pertaining to the Bid, Notice of Award, Bonds, Plans, General Provisions, Special 
Provisions, and Technical Specifications. 

 
1.4 Application of Payment: That form which is used by the Contractor to request partial and 

final payment and is deemed acceptable to the Owner.  It shall be accompanied by any 
supporting documentation required by the Contract Documents. 

 
1.5 A.S.T.M.: American Society for Testing and Materials. 
 
1.6 Bid: An offer or proposal submitted on the prescribed form setting forth the prices for the 

Work. 
 
1.7 Bidder:  The person, association of persons, firm, or corporation submitting a proposal for 

the Work. 
 
1.8 Bidding Requirements: The Advertisement or Invitation to Bid, Instruction to Bidders, 

Form of Bid Security, if any, and Bid Form with any supplements. 
 
1.9 Change Order:  A written order which is submitted to the Contractor, signed by the Owner, 

and authorizes an addition, deletion, or revision in the Work, or an adjustment in the 
contract price or the contract time issued after the effective date of the Agreement. 

 
1.10 Claim:  A written demand or assertion by Owner or Contractor seeking an adjustment of 

Contract Price or Contract Times, or both or other relief with respect to the terms of the 
Contract. 
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1.11 Contract:  The written Agreement between the Owner and the Contractor which defines the 
work to be completed and shall be understood to include the Plans, Specifications, 
Information for Bidders, Agreement, Advertisement For Bidders, Affidavit, Bid Form, Bid 
Bond, Contract Bond, Notice of Award, Notice to Proceed, and Change Orders, and 
Claims. 

 
1.12 Contract Bond:  The approved form of security furnished by the Contractor and Surety for 

the faithful performance of the Work, and the payment for all labor, materials, and/or 
obligations incurred by the Contractor in the prosecution thereof. 

 
1.13 Contract Documents:  The Agreement, all addenda which pertains to the Contract 

Documents, Bid Documents and specified Attachments accompanying the Bid and any 
post-bid documentation submitted prior to the Notice of Award, Contractor’s Bid when 
attached as an exhibit to the Agreement, the Bonds (Bid and Performance/Payment), 
General Provisions, Special Provisions, Technical Specifications, Plans, and all Field or 
Change Orders issued after the execution of the Agreement.  Shop Drawings and other 
submittals by the Contractor are not Contract Documents. 

 
1.14 Contract Price:  The moneys payable by the Owner to the Contractor for the Work in 

accordance with the Contract Documents as stated in the Agreement. 
 
1.15 Contract Time:  The number of calendar days specified in the Agreement for completion of 

the Work, together with any extensions authorized through change orders. 
 
1.16 Contractor: The person, association of persons, firm, or corporation entering into the duly 

awarded Contract. 
 
1.17 Contracting Agency:  The Louisiana Department of Natural Resources (LDNR) acting 

through the Division of Administration. 
 
1.18 Day:  When any period of time is referred to in the Contract Documents using days, it will 

be computed to exclude the first day and include the last day of such period.  If the last day 
of any such period falls on a Saturday, Sunday, or a legal holiday, that day will be omitted 
from the computation.  A calendar day is measured as twenty-four (24) hour period 
starting at midnight and ending the following midnight. 

 
1.19 Design Report:  A written report by the Engineer which provides the design methodology 

for the Work.  
 
1.20 Effective Date of the Agreement: The date indicated in the Agreement on which it 

becomes effective. 
 
1.21 Engineer: The Louisiana Department of Natural Resources, Coastal Engineering Division, 

or its designee. 
 
1.22 Equipment:  All machinery, implements, and power-tools, in conjunction with the 

necessary supplies for the operation, upkeep, maintenance, and all other tools and 
apparatuses necessary for the proper construction and acceptable completion of the Work. 

1.23 Extension of Contract:  Any extension of time for completion of the Work beyond the 
Contract Time which is granted by the Owner and recommended by the Engineer. 
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1.24 Federal Sponsor:  The federal agency which has been tasked to manage the implementation 
of the project. 

1.25 Field Order:  A written order issued by the Engineer which requires minor changes in the 
Work but which does not involve a change in the Contract Price or Contract Time. 

1.26 Inspector:  An authorized representative of the Engineer who is responsible to inspect the 
Work and materials furnished by the Contractor. 

1.27 Laboratory:  The firm, company, or corporation which is used to test materials and is 
approved for use by the Engineer. 

1.28 Laws and Regulations; Laws or Regulations:  Any and all applicable laws, rules, 
regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, 
authorities, and courts having jurisdiction. 

1.29 Materials:  Any substance used in the Work to build structures, but does not include 
material used in false work or other temporary structures not incorporated in the Work. 

1.30 Milestone:  A principal event specified in the Contract Documents relating to an 
intermediated completion date or time prior to the Contract Times. 

1.31 Notice of Award:  A written notice to the successful Bidder stating that the Bid has been 
accepted by the Owner and that the successful Bidder is required to execute the Contract 
and furnish the Contract Bond.   

1.32 Notice to Proceed:  The written notice to the Contractor by the Owner which provides the 
starting date for the Contract Time. 

1.33 Owner:  The Owner is the State of Louisiana (State) which acts through the Contracting 
Agency. 

1.34 Plans:  That part of the Contract Documents prepared or approved by the Engineer which 
graphically shows the scope, intent, and character of the Work to be completed by the 
Contractor.   

1.35 Project Site: The location where the Work is to be performed as stated in the Agreement.   

1.36 Right-of-way:  That entire area reserved for constructing, maintaining, and protecting the 
proposed improvement, structures, and appurtenances of the Work. 

1.37 Samples:  Physical examples of materials, equipment, or workmanship that are 
representative of some portion of the Work and which establish the standards by which 
such portions of the Work will be judged. 

1.38 Shop Drawings:  All drawings, diagrams, illustrations, schedules, and other data or 
information which are specifically prepared or assembled by or for the Contractor and 
submitted by the Contractor to illustrate some portion of the Work to be performed. 
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1.39 Specifications: That part of the Contract Documents consisting of written technical 
descriptions of materials, equipment, systems, standards, and workmanship as applied to 
the work to be performed and certain administrative details applicable thereto. 

1.40 State: The State of Louisiana. 

1.41 Structures: Bridges, plugs, weirs, bulkheads, berms, dams, levees, and other miscellaneous 
construction encountered during the Work and not otherwise classified herein. 

1.42 Subcontractor: Any person, association of persons, firm, or corporation who contracts with 
the Contractor to perform any part of the project covered by the Contract. 

1.43 Submittals: Certificates, samples, shop drawings, and all other project data which are 
submitted to the Engineer in order to verify that the correct products will be installed on 
the project.   

1.44 Successful Bidder: The lowest responsible Bidder whom the Owner makes an award. 

1.45 Special Provisions: That part of the Contract Documents which amends or supplements 
these General Provisions. 

1.46 Surety: The corporate body, licensed to do business in Louisiana, bound with and for the 
Contractor’s primary liability, and engages to be responsible for payment of all obligations 
pertaining to acceptable performance of the Work contracted. 

1.47 Temporary Structures: Any non-permanent structure required while engaged in the 
prosecution of the Contract. 

1.48 Written Amendment:  A written statement modifying the Contract Documents which is 
signed by the Owner and the Contractor on or after the Effective Date of the Agreement. 

1.49 Work: All work specified herein or indicated on the Plans. 

1.50 Work Plan:  A written plan by the Contractor that details how the Work will be provided 
including layout drawings, projected schedule (Initial Progress Schedule), and a list of 
labor hours, materials, and equipment. 

GP-2 BID REQUIREMENTS 
 

The Contract and Bonds which govern the Work shall be performed in accordance with the 
Plans, Specifications, and the Louisiana Standard Specifications for Roads and Bridges, 2000 
edition.  The Bidder understands that all quantities for performing the Work have been estimated 
by the Engineer, and that the Bid shall be the sum of the quantities multiplied by their respective 
unit rates.  The Contract shall be awarded by the Owner through a comparison of all bids.  It is 
the responsibility of each Bidder before submitting a Bid to: 

 
2.1. Examine the Bidding Documents including the Plans and Specifications and any Addenda 

or related data identified in the Bidding Documents; 

2.2. Visit the Project Site to become familiar with the local conditions if they are believed to 
affect cost, progress, or the completion of the Work; 
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2.3. Become familiar and satisfied with all federal, state, and local Laws and Regulations that 
may affect cost, progress, or the completion of the Work; 

2.4. Study and correlate all information known to the Bidder including observations obtained 
from Bidder’s visits, if any, to the Project Site, with the Bidding Documents; 

2.5. Submit a written notice to the Engineer within three (3) days regarding any conflicts, 
errors, ambiguities, or discrepancies discovered in the Bidding Documents and confirm 
that the written resolution thereof by the Engineer is acceptable to the Bidder; and 

2.6. Determine that the Bidding Documents are generally sufficient to convey an understanding 
of all terms and conditions for completing the required Work. 

 
The submission of a Bid will constitute an incontrovertible representation that the Bidder has 
complied with every requirement of these Specifications.  The Bidder shall comply with all other 
requirements specified in the Notice to Bidders. 
 

GP-3 AVAILABILITY OF PLANS AND SPECIFICATIONS 
 

One (1) set of Plans and Specifications shall be furnished to each Bidder.  Three (3) sets of the 
Plans and Specifications shall be furnished to the Contractor upon award of the Contract.  
Additional sets may be furnished to the Contractor upon request from the Louisiana Office of 
Coastal Protection and Restoration, 450 Laurel Street, 11th Floor, Baton Rouge, Louisiana 
70801. 
 

GP-4 LAWS, REGULATIONS, STANDARDS, SPECIFICATIONS, AND CODES 
 

Bidders are required to become familiar and remain in compliance with all Federal, State, and 
local laws, ordinances, and regulations which may affect all employees and execution of the 
Work.  The filing of a bid will be presumptive evidence that the Bidder has complied with this 
requirement.  The Owner will not be responsible for any inaccurate interpretations or conclusions 
drawn by the Contractor from information and documentation provided by the Owner. 
 
References to standards, specifications, manuals, or codes of any technical society, organization, 
or association, or to Laws and Regulations, whether such reference be specific or by implication, 
may not be in effect at the time of opening the Bids (or on the Effective Date of the Agreement if 
there were no Bids), except as may be otherwise specifically stated in the Contract Documents.  
No provision of any such standard, specification, manual, or code, or any instruction of a 
supplier shall be effective to change the duties or responsibilities of the Owner or Engineer, or 
any of their Subcontractors, consultants, agents, or employees from those set forth in the Bid 
Documents.  No such provision shall be effective to assign to the Owner or Engineer, or any of 
their consultants, agents, or employees any duty or authority to supervise or direct the perfor-
mance of the Contractor’s obligations or any duty or authority to undertake responsibility 
inconsistent with the provisions of the Contract Documents. 
 
The Contractor shall indemnify the Owner and its representatives against any claim or liability 
arising from all violations of any laws, bylaws, ordinances, codes, regulations, orders, or decrees. 
 The obligations imposed by these specifications are in addition to and are not to be construed in 
any way as a limitation of any rights available to the Engineer or Owner which are otherwise 
imposed by any laws or regulations or other provisions within the Contract Documents. 
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GP-5 PRE-BID CONFERENCE AND SITE VISIT 

 
A Pre-Bid conference will be held at the location and on the date provided in the Bid Solicitation. 
A site visit may also be held at the Project Site as specified in the Bid Solicitation or at the Pre-
Bid conference.  Bidders will be required to furnish their own transportation to the Project Site.  
Representatives of the Owner and Engineer will attend the Pre-Bid conference and site visit, if 
held, to discuss the Work.  Bidders are required to attend the Pre-Bid conference and site 
visit.  Failure to attend will result in a null or void Bid. 

 
GP-6 NOTICE OF AWARD 

 
The Owner shall provide written notice to the Successful Bidder stating that the Owner will sign 
and deliver the Agreement upon compliance with the conditions enumerated therein and within 
the time specified.  
 

GP-7 NOTICE TO PROCEED AND CONTRACT TIME 
 

The Contractor shall start the Work and begin the Contract Time on the dates provided in the No-
tice to Proceed.  The Work shall be conducted using sufficient labor, materials, and equipment as 
necessary to ensure completion within the Contract Time.  The Contract Time for completion of 
the Base Bid for the Work is provided in SP-3, unless an extension is granted to the Contract 
Time as specified in GP-44. 
 

GP-8 WORK PLAN 
 

The Contractor shall develop a written Work Plan which accounts for all of the construction 
activities required by the Contract Documents.  The Work Plan shall include a list of the 
individual construction tasks to be completed and the estimated dates for beginning and 
completing the tasks.  It shall also include all other items which are applicable to completing the 
Work such as, but not limited to, the following: 

 
8.1 Typical report form for the Bi-Weekly Progress Meeting; 
 
8.2 Typical form for Daily Progress Report; 
 
8.3 Hurricane and Severe Storm Plan; 
 
8.4 Site-specific Health and Safety Plan; 
 
8.5 The delivery method and source(s) of all construction materials (company or producer 

name, mailing and physical address, phone number, and name of contact person). 
 
8.6 The personnel, material, subcontractors, fabricators, suppliers, types of equipment, and 

equipment staging areas the Contractor proposes to use for construction; 
 
8.7 Shop drawings, test results, and sample submittals; 

 

8.8 Survey layout and stakeout; 
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8.9 All supplemental items specified in SP-6. 
 
The Work Plan shall be submitted to the Engineer prior to the Pre-Construction Conference by 
the date provided in SP-3.  The Engineer shall review the Work Plan and have the Contractor 
make any necessary revisions prior to acceptance of the plan.  No payment for mobilization will 
be made until the Work Plan has been accepted by the Engineer.   
 

GP-9 PROGRESS SCHEDULE 
 

The Contractor shall develop a written Progress Schedule which provides for an orderly 
progression of the Work, submittals, tests, and deliveries in order to complete the Work within 
the specified Milestones and Contract Time.  All of the items listed in the Work Plan shall be 
integrated into the Progress Schedule.  The format of the schedule shall be composed using 
Microsoft Project®, or any other software deemed acceptable by the Engineer.  It shall be 
updated weekly by the Contractor, at a minimum.  The Progress Schedule shall also include, but 
not be limited to the following: 

 
9.1 All of the elements in the Work Plan, including updates; 

 
9.2 A work order issued from Louisiana One Call ordering all their subscribers in the project 

area to mark their utilities; 
 
9.3 A telephone log verifying that all property owners and utilities have been contacted.  This 

log should list the time, date, and names of the personnel representing the property owners, 
utilities, and Contractor; 

 
The following table defines the monthly anticipated adverse weather days that are expected to 
occur during the Contract Time and will constitute the baseline monthly weather time for 
evaluations.  The schedule is based upon National Oceanic and Atmospheric Administration 
(NOAA) or similar data for the regional geographic area. 

 
Monthly Anticipated Adverse Weather Calendar Days 

Jan. Feb. Mar. Apr. May Jun. Jul. Aug. Sep. Oct. Nov. Dec. 
5 5 4 4 4 5 7 7 5 3 3 4 
 

The Progress schedule must reflect these anticipated adverse weather delays on all weather 
dependent activities.  Adverse weather days must prevent Work for fifty percent (50%) or more 
of the work day and delay work critical to the timely completion of the project.  The number of 
actual adverse weather days shall be calculated chronologically from the first to the last day of 
each month.   
 
The Progress Schedule shall be submitted to the Engineer prior to the Pre-Construction 
Conference by the date provided in SP-3.  The Engineer shall perform a review and have the 
Contractor make any necessary revisions prior to acceptance of the schedule.  Acceptance will 
not impose responsibility on the Owner or Engineer for the sequencing, scheduling, or 
progression of the Work.  The Contractor is fully responsible for progression of the Work in 
order to maintain the compliance with the Progress Schedule. 
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GP-10 DAILY PROGRESS REPORTS 
 
The Contractor shall record the following daily information on Daily Progress Reports: 
 
10.1 Date and signature of the author of the report; 
 
10.2 Dollar amount of all bid items that are fabricated, installed, backfilled, pumped, 

constructed, damaged, replaced, etc.  The amount of material shall be expressed in the 
units stated in the bid; 

 
10.3 Field notes of all surveys; 
 
10.4 Notes on all inspections; 
 
10.5 Details of Health and Safety meetings; 
 
10.6 A brief description of any Change Orders, Field Orders, Claims, Clarifications, or 

Amendments; 
 
10.7 Condition of all navigation aides (I.E., warning signs, lighted marker buoys) and any 

repairs performed on them; 
 
10.8 Weather conditions (adverse weather day, wind speed and direction, temperature, wave 

height, precipitation, etc.); 
 
10.9 The amount of time lost to severe weather or personnel injury, etc; 
 
10.10 Notes regarding compliance with the Progress Schedule; 
 
10.11 Visitor log (Instructions for format will be furnished by the Field Engineer). 

 
The daily progress reports shall be submitted to the Engineer at the Bi-Weekly Progress 
Meetings specified in GP-13 in both hard copy and digital format (Adobe Acrobat® Format, or 
approved equal).  The typical form for Daily Progress Reports shall be developed by the 
Contractor and incorporated into the Work Plan. 

 
GP-11 HURRICANE AND SEVERE STORM PLAN 

 
The Contractor shall develop and maintain a written Hurricane and Severe Storm Plan.  The Plan 
shall include, but not be limited to, the following: 

 
11.1 What type of actions will be taken before storm strikes at the Project Site.  The plan should 

specify what weather conditions or wave heights will require shutdown of the Work and 
removal of equipment, personnel, etc. 

 
11.2 Notes from continuous monitoring of NOAA marine weather broadcasts and other local 

commercial weather forecasts.   
 
11.3 Equipment list with details on their ability to handle adverse weather and wave conditions. 
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11.4 List of safe harbors or ports and the distance and travel time required to transfer equipment 
from the Project Site.   

 
11.5 Hard copies of any written approvals or operations schedules associated with the use of the 

safe harbors or ports. 
 
11.6 Method of securing equipment at the safe harbors or ports. 
 
11.7 List of tug boats and work boats and their respective length, horsepower, etc. which will 

adequately transfer the equipment to safe harbor or port under adverse weather conditions. 
 
11.8 Methods which will be used to secure equipment left onsite during adverse weather 

conditions. 
 
11.9 Evacuation or immediate reaction plans to be taken by personnel for sudden storm 

occurrences. 
 
11.10 Operations procedures which will be used to secure critical dredging equipment such as 

spuds, swing wires, anchor wires, or tugs during adverse weather conditions. 
 
11.11 Communications protocol with local law enforcement and fire and rescue agencies.   
 
The Contractor shall incorporate the Hurricane and Severe Storm Plan into the Work Plan.  The 
Owner and Engineer are not responsible for the adequacy of this plan. 
 

GP-12 HEALTH AND SAFETY PLAN AND INSPECTIONS 
 

The Contractor shall develop and maintain a written Health and Safety Plan which allows the 
Work to be performed in compliance with all applicable laws, ordinances, rules, and regulations 
of any government agency having jurisdiction over the safety of personnel or property.  This 
includes maintaining compliance with the Code of Federal Regulations, Title 29, Occupational 
Safety and Health Administration (OSHA) and all applicable Health and Safety Provisions of the 
State of Louisiana. 
 
The Contractor shall institute a daily inspection program to assure that the requirements of the 
Health and Safety Plan are being fulfilled.  Inspections shall include the nature of deficiencies 
observed, corrective action taken or to be taken, location of inspection, date, and signature of the 
person responsible for its contents.  The results of the inspections shall be recorded on Daily 
Progress Reports and kept at the Project Site during the Work. 
 
The Contractor shall incorporate the Health and Safety Plan into the Work Plan.  The Owner and 
Engineer are not responsible for the adequacy of this plan. 
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GP-13 PROGRESS MEETINGS AND REPORTS 
 

The Engineer shall schedule meetings to review the progress of the Work, coordinate future 
efforts, discuss compliance with the Progress Schedule and resolve miscellaneous problems.  The 
Engineer or Inspector, Contractor, and all Subcontractors actively working at the Project Site 
shall attend each meeting.  Representatives of suppliers, manufacturers, and other Subcontractors 
may also attend at the discretion of the Contractor.  The Contractor shall record the details of 
each meeting in a Progress Report.  The format of this report shall be developed by the 
Contractor, approved by the Engineer, and included in the Work Plan.  The progress meetings 
and reports shall be scheduled according to SP-3.   

 
GP-14 PRE-CONSTRUCTION CONFERENCE 

 
A Pre-Construction Conference shall be held by the Contractor, Owner, Engineer, local 
stakeholders, and other appropriate personnel prior to starting construction on the date specified 
in SP-3.  This conference shall serve to establish a mutual understanding of the Work to be 
performed, the elements of the Progress Schedule and Work Plan, expectations for bi-weekly 
progress meetings, the Plans and Specifications, processing Applications for Payment, and any 
other items of concern.  If any subcontractors are not present, another pre-construction 
conference will be required.   
 

GP-15 CONTRACT INTENT 
 

The Bid Documents are complementary; what is called for by one is as binding as if called for by 
all.  Clarifications and interpretations or notifications of minor variations and deviations of the 
Contract Documents will be issued by Engineer as provided in these Specifications.  Any labor, 
documentation, services, materials, or equipment that may reasonably be inferred from the Bid 
Documents or from prevailing custom or trade usage as being required to produce the intended 
result will be provided at no additional cost to the Owner. 
 

GP-16 ENGINEER AND AUTHORITY OF ENGINEER 
 

The Engineer will be the designated representative of the Owner, the initial interpreter of the 
Contract Documents and the judge over acceptability of all the Work.  Claims, disputes, and 
other matters relating to the acceptability of the Work, performance by the Contractor or the 
interpretation of the requirements of the Contract Documents must be submitted to the Engineer 
in writing.  Upon written request from the Contractor, the Engineer shall issue written 
clarifications or interpretations which are consistent with the overall intent of the Contract 
Documents.  Such written clarifications and interpretations will be binding on the Owner and the 
Contractor.  Either the Owner or the Contractor may make a Claim if a written clarification or 
interpretation justifies an adjustment in the Contract Price or Contract Times. 
 
The Engineer has the authority to suspend the Work in whole or in part due to failure of the 
Contractor to correct conditions unsafe for workmen or the general public, carry out provisions 
of the Contract, perform conformance work, or to carry out orders.  The Engineer shall submit a 
written order to the Contractor for work which must be suspended or resumed.  Nothing in this 
provision shall be construed as establishing responsibility on the part of the Engineer for safety 
which is the responsibility of the Contractor.   
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The Engineer or Inspector shall keep a daily record of weather and flood conditions and may 
suspend the Work as deemed necessary due to periods of unsuitable weather, conditions 
considered unsuitable for execution of the Work, or for any other condition or reason deemed to 
be in the public interest. 
 

GP-17 CONFORMITY WITH PLANS AND SPECIFICATIONS 
 

All work and materials involved with the Work shall conform with the lines, grades, cross 
sections, dimensions, and other requirements shown on the Plans or indicated in these 
Specifications unless otherwise approved by the Engineer. 
 

GP-18 CLARIFICATIONS AND AMENDMENTS TO CONTRACT DOCUMENTS 
 

The Contract Documents may be clarified or amended by the Engineer to account for additions, 
deletions, and revisions to the Work after the Effective Date of the Agreement.  The clarifications 
and amendments shall be addressed by either a Change Order or a written clarification by the 
Engineer.  The Contractor shall not proceed with the Work until the Change Order or 
clarification has been issued by the Engineer.  The Contractor shall not be liable to the Owner or 
Engineer for failure to report any such discrepancy unless the Contractor had reasonable 
knowledge. 
 
The Contractor may request a clarification or amendment for the following: 

 
18.1 Any conflict, error, ambiguity, or discrepancy within the Contract Documents; or 
 
18.2 Any conflict, error, ambiguity, or discrepancy between the Bid Documents and the 

provision of any Law or Regulation applicable to the performance of the Bid; or 
 
18.3 Any standard, specification, manual, or code (whether or not specifically incorporated by 

reference in the Bid Documents);  or 
 
18.4 Instructions by a supplier. 
 
The official form for a written clarification is provided in Appendix B.  This form shall be filled 
out appropriately by the Contractor and submitted to the Engineer.  The Engineer shall clarify the 
issue in writing on either the clarification form or a Change Order and submit it to the Contractor. 
 

GP-19 SUBCONTRACTS  
 

The Contractor shall provide the names of all Subcontractors to the Engineer in writing before 
awarding any Subcontracts.  The Contractor shall be responsible for the coordination of the 
trades and Subcontractors engaged in the Work.  The Contractor is fully responsible to the 
Owner for the acts and omissions of all the Subcontractors.  The Owner and Engineer will not 
settle any differences between the Contractor and Subcontractors or between Subcontractors.  
The Contractor shall have appropriate provisions in all Subcontracts to bind Subcontractors to the 
Contractor by the terms of the General Conditions and other Contract Documents, as applicable 
to the Work of Subcontractors.  The provisions should provide the Contractor the same power 
regarding termination of Subcontracts that the Owner may exercise over the Contractor under 
any provisions of the Contract Documents.   
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GP-20 WORKERS, METHODS, AND EQUIPMENT 
 

The Contractor shall provide competent, qualified, and trained personnel to perform the Work.  
The Contractor shall not employ any person found objectionable by the Engineer.  Any person 
employed by the Contractor or any Subcontractor who, in the opinion of the Engineer, does not 
perform the Work in a proper, skillful, and orderly manner shall be immediately removed upon 
receiving a written order by the Engineer.  The Engineer may also suspend the Work until the 
Contractor removes the employee or provides a suitable replacement.  Such an employee shall 
not be re-employed in any portion of the Work without written approval from the Engineer. 
 
The on-site superintendent for the Contractor shall be competent, English-speaking, and qualified 
to receive orders, supervise, and coordinate all Work for the Contractor and any Subcontractors.  
The qualifications of the superintendent must be established and approved by the Engineer prior 
to commencement of the Work.  The superintendent shall be furnished by the Contractor 
regardless of how much Work may be sublet.  In the performance of the Work under this 
Contract, the Contractor shall conduct operations to avoid interference with any other 
Contractors.   
 
All equipment, products, and material incorporated into the Work shall be as specified, or if not 
specified, shall be new, of good quality, and protected, assembled, used, connected, applied, 
cleaned, and conditioned in accordance with the manufacturer’s instructions, except as otherwise 
may be provided in the Bid Documents.  All equipment shall be of sufficient size and mechanical 
condition to meet the requirements of the Work and produce a satisfactory quality of work.  
Equipment shall not damage adjacent property throughout the performance of the Work.  The 
Plant and Equipment Schedule should be completed by the Contractor.   
 
The Contractor shall be solely responsible for the means, methods, techniques, sequences, and 
procedures used to complete the Work in conformance with the Contract Documents. 
 
The Contractor shall obtain permission from the Engineer if a method or type of equipment other 
than specified in the Contract is desired.  The request shall be in writing and shall include a full 
description of the methods, equipment proposed, and reasons for the modification.  A proposed 
item of material or equipment may be considered by the Engineer to be functionally equal to an 
item specified in the Contract if: 
 
20.1 It is at least equal in quality, durability, appearance, strength, and design characteristics; 
 
20.2 There is no increase in any cost including capital, installation, or operating to the Owner; 
 
20.3 The proposed item will conform substantially, even with deviations, to the detailed 

requirements of the item named in the Bid Documents. 
 

If, after trial use of the substituted methods or equipment, the Engineer determines that the Work 
produced does not meet Contract requirements, the Contractor shall discontinue use of the 
substituted methods or equipment and shall complete the Work with the specified methods and 
equipment.  The Contractor shall remove the deficient Work and replace it with Work of 
specified quality or take other corrective action as directed.  No change will be made in basis of 
payment for construction items involved or in Contract Time as a result of authorizing a change 
in methods or equipment. 
 



    
     

16 of 68  

GP-21 ACCIDENT PREVENTION, INVESTIGATIONS, AND REPORTING 
 

The Contractor shall be responsible to develop and maintain all safeguards and safety precautions 
necessary to prevent damage, injury, or loss throughout the performance of the Work.  All 
accidents at the Project Site shall be investigated by the immediate supervisor of employee(s) 
involved and reported to the Engineer or Inspector within one (1) working day.  A complete and 
accurate written report of the accident including estimated lost time days shall be submitted to 
the Engineer within four (4) calendar days.  A follow-up report shall be submitted to the 
Engineer if the estimated lost time days differ from the actual lost time days. 
 

GP-22 PRESERVATION AND RESTORATION OF PROPERTY, MONUMENTS, ETC. 
 

The Contractor shall comply with all applicable laws, ordinances, rules, and regulations of any 
government agency having jurisdiction over the preservation and protection of public and private 
property.  The Contractor shall install and maintain suitable safeguards and safety precautions 
during the Work as necessary to prevent damage, injury, or loss to property.  This responsibility 
shall remain with the Contractor until the Work has been completed and accepted.  Any damage, 
injury, or loss to property which is caused by the Contractor or Subcontractors shall be repaired 
or replaced at the expense of the Contractor. 
 
The Contractor shall protect all land monuments, State and United States bench marks, geodetic 
and geological survey monuments, and property markers from disturbance or damage until an 
authorized agent has witnessed or otherwise referenced their location.  The Contractor shall also 
provide protection for all public and private property including trees, utilities, pipes, conduits, 
structures, etc.  These items shall not be removed unless directed by the Engineer.   
 
The Contractor shall be responsible to completely repair all damages to public or private property 
due to any act, omission, neglect, or misconduct in the execution of the Work unless it is due to 
unforeseeable causes beyond the control of and without the fault or negligence of the Contractor, 
including but not restricted to acts of God, public enemies, or governmental authorities.  The 
damage must be repaired at the expense of the Contractor before final acceptance of the Work 
can be granted by the Engineer.  If the Contractor fails to repair the damage within forty-eight 
(48) hours, the Owner may independently proceed with the repairs at the expense of the 
Contractor by deducting the cost from the Contract.  If the Contractor cannot provide for the cost 
of repairs, the Surety of the Contractor shall be held until all damages, suits, or claims have been 
settled. 

 
GP-23 PROTECTION OF THE WORK, MATERIALS, AND EQUIPMENT 

 
It shall be the responsibility of the Contractor to protect the Work, materials, and equipment from 
damages or delays due to inflows, tidal rise, and storm water runoff which may occur at the 
Project Site.  The Owner shall not be held liable or responsible for these types of delays or 
damages. 
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GP-24 LAND RIGHTS 
 

The Owner has been granted all of the temporary easements, servitudes, and right-of-way 
agreements from public and private landowners in order to perform the Work.  A land rights 
memorandum which lists all known responsible contacts and required stipulations is provided in 
Appendix C.  The Contractor is responsible to notify all of the contacts and abide by stipulations 
listed in that memorandum.   

 
GP-25 UTILITIES 

 
The Owner has been granted all of the temporary easements, servitudes, and right-of-way 
agreements from public and private utilities in order to perform the Work.  The utilities include, 
but are not limited to telephone, telegraph, power poles or lines, water or fire hydrants, water or 
gas mains and pipelines, sewers, conduits, and other accessories or appurtenances of a similar 
nature which are fixed or controlled by a city, public utility company or corporation.   
 
The Contractor shall conduct the Work in such a manner as to cooperate and minimize 
inconveniences with utilities.  Prior to commencement of the Work, the Contractor is responsible 
to notify all of the utilities and abide by stipulations required by the utility company(s).  The 
Contractor shall also call ALouisiana One Call@ at 1-800-272-3020 a minimum of 5 working days 
prior to construction to locate existing utilities at the Project Site.   
 
Any damage to utilities that is caused by the Contractor within the Project Site shall be repaired 
at the expense of the Contractor.  The Owner will not be responsible for any delay or damage 
incurred by the Contractor due to working around or joining the Work to utilities left in place or 
for making adjustments. 

 
Any unidentified pipes or structures which may be discovered within the limits of the Project Site 
shall not be disturbed and shall be reported to the Engineer as soon as possible.  Construction or 
excavation shall not be performed around unidentified utilities without prior approval from the 
Engineer.   

 
GP-26 PERMITS 

 
Federal and State permits that are required to perform the Work, such as the Department of the 
Army Permit, Coastal Use Permit, LDEQ Clean Water Permit, LDWF Fill Material License, 
LADOTD highway crossing permit, and Rio Grand Pacific Corporation railroad crossing permit, 
have been secured by the Owner.  Permit conditions (MVN-2008-0345-EFF) affecting the 
construction processes have been included in these Specifications.  Copies of these permits will 
be provided to the Contractor at the pre-construction conference.  The Contractor shall obtain a 
Right of Entry Agreement from the Rio Grand Pacific Corporation, parent company of the New 
Orleans and Gulf Coast Railway, which is required to perform the Work, prior to construction.  A 
copy of the agreement is included in Appendix H.  These permits will not relieve the 
responsibility of the Contractor from obtaining any additional permits which may be needed to 
complete the Work.  Copies of any special permits that are obtained by the Contractor must be 
submitted to the Owner. The Contractor shall conform to the requirements therein and display 
copies of the permits in a public setting at the Project Site at all times. 
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GP-27 PROJECT SITE CLEAN-UP 
 

The Contractor shall keep the Project Site free from accumulations of waste material or trash at 
all times.  All trash and waste materials shall be removed by the Contractor and disposed off-site 
in an approved waste disposal facility.  In addition, all equipment, tools, and non-conforming 
work shall also be removed prior to the Work being accepted.  No materials shall be placed 
outside of the Project Site. 
 

GP-28 OWNER INSPECTION 
 

The Owner, Inspector, and Federal Sponsor shall have the right to perform reasonable 
inspections and testing of the Work at the Project Site.  Access shall be granted to the entire 
Project Site including all materials intended for use in the Work.  The Contractor shall allow 
reasonable time for these inspections and tests to be performed.  The inspections shall not relieve 
the Contractor from any obligation in accordance with the requirements of the Contract.   

 
The Owner shall notify the Contractor prior to all tests, inspections, and approvals of the Work 
which are to be conducted at the Project Site.  The Owner shall also provide the Contractor with 
the written results of all inspections and tests.  Inspections, tests, or Payments made by the Own-
er shall not constitute acceptance of non-conforming Work of prejudice the Owner’s rights under 
the Contract.   

 
GP-29 DUTIES OF INSPECTOR 

 
An Inspector shall be assigned by the Engineer to the Project Site to observe the Contractor and 
monitor the progress and manner in which the Work is being performed.  The Inspector will also 
report to the Engineer and Contractor whenever materials or Work fail to comply with the 
Contract.  The Inspector is authorized to reject any materials or suspend work which does not 
comply with the Contract until the issue is resolved by the Engineer. 
 
However, the Inspector is not authorized to revoke, alter, enlarge, relax, or release any 
requirements of the Contract, or to approve or accept any portion of the Work, or to issue 
instructions contrary to the Plans and Specifications.  The Inspector shall not manage or perform 
duties for the Contractor. 
 

GP-30 CONSTRUCTION STAKES, LINES, AND GRADES 
 

The Engineer shall direct the Contractor to all control points necessary for setting stakes and 
establishing lines and grades as shown on the Plans.  The Contractor shall be responsible for 
laying out all of the Work.  All layouts shall be witnessed and verified by the Engineer or 
Inspector prior to beginning the Work.  The Contractor shall be responsible for proper execution 
of the Work according to the layouts after receiving verification from the Engineer. 
 
The Contractor shall be responsible for furnishing and maintaining stakes such that the Work can 
be verified for acceptance.  The Engineer may suspend the Work at any time if it can not be 
adequately verified due to the number, quality, or condition of the stakes.     
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GP-31 CONTRACTOR’S RESPONSIBILITY FOR WORK 
 

The Contractor shall execute all items covered by the Contract, and shall furnish, unless 
otherwise definitely provided in the Contract, all materials, implements, machinery, equipment, 
tools, supplies, transportation, and labor necessary to complete the Work.  The Contractor shall 
pay constant attention to the progress of the Work and shall cooperate with the Engineer in every 
way possible.  The Contractor shall maintain a complete copy of the Contract at all times, 
including the Plans, Specifications, and any authorized modifications.   

 
GP-32 CONTROL OF SILTATION AND WATER POLLUTION 

 
The Contractor shall comply with all applicable Federal and State regulations and statutes 
relating to the prevention and abatement of pollution in the performance of the Contract.  The 
Contractor shall conduct the Work in a manner that will not cause damaging concentrations of 
silt or pollution to water.  The Contractor shall prevent fuels, oils, bituminous materials, 
chemicals, sewage, or other harmful contaminants from entering the land or water. 
 

GP-33 SANITARY PROVISION 
 

The Contractor shall provide and maintain sanitary accommodations for use by all employees 
and Subcontractors.  Facilities shall comply with the requirements of the Louisiana State Board 
of Health and Hospitals and other authorities having jurisdiction.  Committing public nuisance on 
the Project Site is prohibited. 
 

GP-34 PAYMENT OF TAXES 
 

The Contractor shall be responsible for all taxes and duties that maybe levied under existing 
State, Federal, and local laws during the completion of the Work.  The Owner will presume that 
the amount of such taxes is included in the unit prices bid by the Contractor and will not provide 
additional reimbursement. 
 

GP-35 RADIO AND TELEPHONES 
 

The Contractor shall furnish and maintain radio and telephone equipment throughout the 
Contract Time which will allow communication between the Contractor and the Engineer or 
Inspector. 
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GP-36 NAVIGATION 
 

All marine vessels shall comply with the following Federal Laws and Regulations: 
 
36.1 The International Navigational Rules Act of 1977 (Public Law 95-75, 91 Stat. 308, or 33 

U.S.C. 1601-1608); and 
 
36.2 The Inland Navigation Rules Act of 1980 (Public Law 96-591, 94 Stat. 3415, 33 U.S.C. 

2001-2038). 
 
These rules can be found on the Internet at: 
http://www.navcen.uscg.gov/mwv/navrules/navrules.htm .  All marine vessels shall display the 
lights and day shapes required by Part C- Lights and Shapes of the Inland Navigation Rules.  The 
location, type, color, and size of the lights and day shape shall be in accordance with Annex I - 
Positioning and Technical Details of Lights and Shapes.  Any vessel engaged in dredging is 
considered a “Vessel restricted in her ability to maneuver” and shall display all the lights and 
shapes required in Rule 27, “Vessel Not Under Control.”  
 

GP-37 OBSTRUCTION TO NAVIGATION  
 

The Contractor shall minimize all obstructions to navigation in compliance with pertinent U. S. 
Coast Guard regulations while conducting the Work.  The Contractor shall promptly move any 
floating equipment or marine vessels which obstruct safe passage of other marine vessels.  Upon 
completion of the Work, the Contractor shall remove all marine vessels and other floating 
equipment such as temporary ranges, buoys, piles, and other marks or objects that are not 
permanent features of the Work. 

GP-38 MARINE VESSELS AND MARINE ACTIVITIES 
 

All marine vessels operated by the Contractor shall posses a valid United State Coast Guard 
(USCG) inspection certificate and current American Bureau of Shipping (ABS) Classification.  
All officers and crew shall possess valid USCG licenses as required by USCG regulations.  These 
certificates, classifications, and licenses shall be posted in a public area on board each vessel. 
 
All marine vessels not subject to USCG certification or ABS Classification shall be inspected 
annually by a marine surveyor accredited by the National Association of Marine Surveyors 
(NAMS) or the Society of Accredited Marine Surveyors (SAMS).  All inspections shall be 
documented using an appropriate report format.  At a minimum, the inspections shall evaluate the 
structural integrity of the vessel and comply with the National Fire Protection Association Code 
No. 302- Pleasure and Commercial Motor Craft.  The most recent inspection report shall be 
posted in a public area on board each vessel. 
 

GP-39 RECORD KEEPING 
 

The Contractor shall maintain orderly records of the Progress Schedule, Daily Progress Reports, 
Progress Meetings, correspondence, submittals, reproductions of original Contract Documents, 
Change Orders, Field Orders, certificates, additional drawings issued subsequent to the executed 
Contract, clarifications and interpretations of the Contract Documents by the Engineer, and other 
related documents at the Project Site until all of the Work is accepted by the Engineer. 
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GP-40 CERTIFICATES OF COMPLIANCE 
 

Any certificates required for demonstrating proof of compliance of materials with specification 
requirements shall be executed in three (3) copies.  Each certificate shall be certified by an 
authorized agent of the supplying company and shall contain the name and address of the 
Contractor, the project name and location, and the quantity and date of shipment.  Copies of 
laboratory test reports submitted with certificates shall contain the name and address of the 
testing laboratory and the testing date.  The Contractor shall also certify that all materials and test 
reports conform to the requirements of the Contract.  Certification shall not be construed as 
relieving the Contractor from furnishing satisfactory material if the material is tested and 
determined to be in nonconformance. 
 

GP-41 SUBMITTALS 
 

The Contractor shall review all Submittals for compliance with the requirements of the Contract 
prior to delivery to the Engineer.  Each Submittal shall contain a signed statement by the Con-
tractor that it complies with the Contract requirements with any exceptions explicitly listed.  The 
Contractor shall comply with these requirements for Submittals from Subcontractors, manufac-
turers, and suppliers.   
 
All Submittals shall include sufficient data to demonstrate that the requirements of the Contract 
are met or exceeded.  All submittals shall be legible and marked with the project title and clearly 
identify the item submitted.  Each submittal package shall include an itemized list of the items 
submitted.   
 
All Submittals shall be reviewed within fourteen (14) days after being received by the Engineer.  
The Contractor shall allow the Engineer sufficient time for review, corrections, and resubmission 
of all Submittals prior to beginning the associated Work.  The Contract Time shall not be ex-
tended based on incorrect or incomplete Submittals.   
 

GP-42 MODIFICATIONS TO THE WORK 
 

The Engineer may authorize modifications, additions, or deductions to the Work using Change 
Orders, Field Orders, or Written Amendments.  The requirements and stipulations of these 
documents shall be binding on the Owner and Contractor throughout the remainder of the 
Contract.  
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GP-43 INCREASE IN CONTRACT PRICE 
 

The Contractor is expected to complete the Work according to the Contract Price specified in the 
Bidding Documents.  Under certain circumstances, the Contractor may request for a legitimate 
increase to the Contract Price using a Claim.  The Claims shall justify the request for an increase 
in Contract Price by providing supporting data and calculations.  The Claim must be submitted to 
the Engineer in writing within fourteen (14) days after the event occurs which necessitates the 
increase in Contract Price.  If an increase in Contract Price involves an extension of Contract 
Time, both claims shall be submitted together.  The Engineer reserves the right to accept, deny, 
or negotiate the Claim.  If the Claim is accepted, the Engineer shall issue a Change Order.  Where 
a change order is negotiated, the Contractor shall fully document and itemize costs, including 
material quantities, material costs, taxes, insurance, employee benefits, other related costs, profit, 
and overhead.  The requirements and stipulations of the Change Order shall be binding on the 
Owner and Contractor throughout the remainder of the Contract. 
 
The increase in Contract Price shall be determined by the following: 

 
43.1 By application of the unit prices in the Contract to the quantities of the items involved; or  
 
43.2 By mutual acceptance between the Owner and Contractor of a lump sum. 
 
If the Contractor is prevented from completing the Work according to the Contract Price due to 
the Owner, the Contractor may be entitled to any reasonable and necessary addition of cost as 
determined by the Engineer.  Neither the Owner nor the Contractor shall be entitled to any 
damages arising from events or occurrences which are beyond their control, including but not 
limited to fires, floods, epidemics, abnormal weather conditions, acts of God, acts of war, and 
other like matters.  The provisions of this section exclude recovery for damages caused by the 
Contractor and compensation for additional professional services by either party.  
 

GP-44 EXTENSION OF CONTRACT TIME 
 

The Contractor is expected to complete the Work within the Contract Time specified in the 
Bidding Documents.  A legitimate increase of the Contract time may be requested by the 
Contractor throughout the course of the Work.  This Claim must be submitted to the Engineer in 
writing within fourteen (14) days of the event which caused the time delay to the Contractor.  If 
an extension of Contract Time involves an increase in Contract Price, both claims shall be 
submitted together.  The Contractor shall justify the increase of the Contract Time in the Claim 
using supporting data and calculations.  The Engineer may deny the claim if there is insufficient 
information to make a determination.  If the Claim is approved, the Engineer shall issue a Change 
Order within thirty (30) days of the Claim.  The Contract Time shall be increased on a basis that 
is commensurate with the amount of additional or remaining Work.  For example, the Contract 
Time can be increased where the number of actual adverse weather days exceeds the number of 
days estimated in the Contract. 
 

GP-45 DEFAULT AND TERMINATION OF CONTRACT 
 

The Owner shall submit a written notice to the Contractor and Surety which justifies placement 
of the Contractor in default if: 
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45.1 The Work is not begun within the time specified in the Notice to Proceed; or 
 
45.2 The Work is performed with insufficient workmen, equipment, or materials to 

assure prompt completion; or 
 
45.3 The Contractor performs unsuitable, neglected or rejected work, refuses to remove 

materials; or 
 
45.4 The Work is discontinued; or 
 
45.5 The Work is not completed within the Contract Time or time extension; or 
 
45.6 Work is not resumed within a reasonable time after receiving a notice to continue; 

or 
 
45.7 The Contractor becomes insolvent or is declared bankrupt, or commits any act of 

bankruptcy or insolvency; or 
 
45.8 The Contractor allows any final judgment to stand unsatisfied for a period of ten (10) 

days; or 
 
45.9 The Contractor makes an assignment for the benefit of creditors; or 
 
45.10 The Work is not performed in an acceptable manner. 

 
If the Contractor or Surety does not remedy all conditions cited in the written notice within ten 
(10) days after receiving such a notice, the Contractor will be in default and the Owner shall 
remove the Contractor from the Work.  If the Contractor is placed into default, the Owner may 
obtain the necessary labor, materials, and equipment or enter into a new Agreement and Contract 
in order to complete the Work.  All costs incurred by the Owner for completing the Work under 
the new Contract will be deducted from the payment due the Contractor.  If the expense exceeds 
the sum payable under the Contract, the Contractor and Surety shall be liable to pay the Owner 
the difference. 
 

GP-46 TEMPORARY SUSPENSION OF WORK 
 

The Engineer shall have the authority to temporarily suspend the Work in whole or in part.  A 
Field Order shall be issued to the Contractor for any of the Work that is suspended for periods 
exceeding one (1) calendar day.  The Field Order shall include the specific reasons and details for 
the suspension.  The Contract Time shall not be extended if the Work is suspended due to failure 
by the Contractor to comply with a Field Order or with the Plans and Specifications.  If the Work 
is suspended in the interest of the Owner, the Contractor shall make due allowances for the lost 
time. 
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GP-47 NON-CONFORMING AND UNAUTHORIZED WORK 
 

Work not conforming to the Plans, Specifications, Field Orders, or Change Orders shall not be 
accepted for payment.  Unacceptable or unauthorized work shall be removed and replaced in an 
acceptable manner at the expense of the Contractor in order to obtain final acceptance of the 
Work. 
 

GP-48 CONTRACTOR’S RIGHT TO TERMINATE CONTRACT 
 

The Contractor may terminate the Contract or Work and recover payment from the Owner for 
labor and materials if the Work is stopped through no act or fault of the Contractor for more than 
three (3) months.  For example, such an occurrence could be caused by a court order or other 
public authority.  In any case, the Contractor shall submit a written notice to the Engineer at the 
beginning of the occurrence, and a written Claim to the Owner at the end of the occurrence. 

 
GP-49 BREACH OF CONTRACT 

 
The Owner shall submit a written Claim to the Contractor regarding any breach of the Contract.  
The Contractor must provide a written response to the Owner regarding the breach of Contract 
within ten (10) days after the Claim.  This response must provide either an admission to the 
Claim or a detailed denial based on relevant data and calculations.  The failure of the Contractor 
to provide a proper response within ten (10) days shall result in justification of the Claim by 
default. 

 
GP-50 NO WAIVER OF LEGAL RIGHTS 

 
The Owner shall not be prevented from recovering costs from the Contractor, Surety, or both due 
to failure of the Contractor to fulfill all of the obligations under the Contract.  If a waiver is 
provided to the Contractor for a breach of Contract by the Owner, it shall not apply to any other 
breach of Contract.  Final acceptance of the Work shall not prevent the Owner from correcting 
any measurement, estimate, or certificate.  The Contractor shall be liable to the Owner without 
prejudice to the terms of the Contract or any warranty for latent defects, fraud, or gross 
negligence. 
 

GP-51 LIABILITY FOR DAMAGES AND INJURIES 
 

To the fullest extent permitted by Laws and Regulations, the Contractor shall indemnify and hold 
harmless the Owner, Engineer, and their affiliates from claims, costs, losses, demands, and 
judgments (including but not limited to fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other dispute resolution costs) caused by 
negligence of the Contractor or the Contractor’s affiliates under this Contract, provided that it 
results in bodily injury, sickness, disease, or death, or in injury to or destruction of tangible 
property including the loss of use resulting there from.   
 
The indemnification obligations of the Contractor shall not extend to the liability of the Owner, 
Engineer, and their affiliates arising out of the preparation or approval of the Plans, 
Specifications, maps, opinions, reports, surveys, or Change Orders, or for providing directions or 
instructions which are the primary cause of the injury or damage. 
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Should the Owner or Contractor suffer from any injury or damage due to an error, omission, or 
act of the other party or their legally liable affiliates, a written Claim shall be submitted to the 
other party within ten (10) days.  The Claim shall provide all details regarding the injury or 
damage, the results of any investigations, and the action to be taken to prevent any reoccurrence. 
 

GP-52 LIABILITY FOR LOSSES BY ACTS OF THE GOVERNMENT 
 

The Owner shall not be liable for any loss or damage suffered by the Contractor arising out of a 
cessation of Work under this Contract due to any act or order of any local, state, or federal 
government agency.  If this cessation occurs, the Contractor may request an extension of the 
Contract Time according to the provisions in GP-44. 
 

GP-53 FINAL INSPECTION AND ACCEPTANCE 
 

The Engineer, Owner, and Contractor shall perform a final inspection after receiving written 
notice from the Contractor that all of the Work is complete.  If the Work is determined to be 
unsatisfactory, the Engineer shall notify the Contractor in writing of the deficiencies and 
recommended corrective actions. 

 
Unfulfilled work or damages caused by the negligence of the Contractor or Subcontractors shall 
be repaired or corrected at the expense of the Contractor.  All other damages to the Work which 
received previous acceptance by the Engineer shall be repaired at the expense of the Owner.  
Upon completion of the repairs or corrections, the Engineer, Owner, and Contractor shall 
perform another inspection. The Engineer shall submit a written notice of acceptance to the 
Owner after the Work has been determined to be satisfactorily completed according to the 
Contract.  
 

GP-54 AS-BUILT DRAWINGS 
 

The Contractor shall submit all originals and copies of the As-Built Drawings to the Engineer for 
review and acceptance in accordance with SP-3 and SP-4.  The As-Built Drawings shall provide 
complete data for quantities, dimensions, specified performance and design criteria, and similar 
items which clearly represent the services, materials, and equipment the Contractor has provided. 
 All revision sheets shall be clearly stamped with the words “As-Built”.   
 

GP-55 COMPLETION OF CONTRACT 
 

Completion of the Contract requires all of the Work to be complete, inspected by the Engineer, 
accepted by the Owner as recommended by the Engineer, and after, final payment is made.  After 
the Contract is complete, the Contractor will then be released from further obligation except as 
set forth in the Contract Bond and Contractor’s Guarantee. 
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GP-56 CONTRACTOR’S GUARANTEE 
 

The Contractor is obligated to provide a written guarantee to the Owner that all of the Work 
conforms to the Contract Documents.  The Work shall be guaranteed to survive for a minimum 
period of 1 year after final acceptance, unless otherwise specified in the Technical Specifications. 
  
 
 
 

 
56.1 The guarantee shall include: 

 
56.1.1 A written warranty by the manufacturer for each piece of installed project 

equipment or apparatus furnished under the Contract.   
 
56.1.2 Any necessary repair of replacement of the warranted equipment during the 

guarantee period at no cost to the Owner. 
 
56.1.3 Satisfactory operation of installed equipment including, but not limited to, any 

mechanical and electrical systems furnished and constructed under the Contract 
during the guarantee period.  The Contractor shall repair all equipment which 
fails due to defective materials or faulty workmanship during the guarantee pe-
riod.  The Contractor shall also be liable for all other ancillary expenses in-
curred by the Owner due to the failure.   

 
56.2 The guarantee shall exclude defects or damage caused by: 
 

56.2.1 Abuse or improper modification, maintenance, or operation by anyone other 
than the Contractor; or 

 
56.2.2 Wear and tear under normal usage. 

 
56.3 This obligation by the Contractor shall be absolute.  The following actions will not 

constitute acceptance of non-conformance Work or release the Contractor from obligation 
to furnish the Work in accordance with the Contract Documents: 

 
56.3.1 Observations by the Owner or Engineer; or 
 
56.3.2 Recommendations by the Engineer or payment by the Owner; or 
 
56.3.3 Use of the Work by the Owner; or 
 
56.3.4 Issuance of a notice of acceptance by the Owner pursuant to the provisions of 

GP-47, or failure to do so; or 
 
56.3.5 Any inspection, test, or approval by others; or 
 
56.3.6 Any correction to non-conforming work by the Owner. 
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PART II SPECIAL PROVISIONS 
 

SP-1 LOCATION OF WORK 
 

The Work site is located in Jefferson and Plaquemines Parishes, near the Conoco-Phillips refi-
nery in Alliance and northwest of the town of Myrtle Grove, LA.  The borrow area is accessible 
via the Mississippi River.  The marsh creation area is accessible via Louisiana Highway 23 (LA 
23) and West Ravenna Road and by boat.  See Plan Sheet 4 for additional details. 

 
SP-2 WORK TO BE DONE 

 
The Contractor shall provide all labor, materials, and equipment necessary to perform the Work.  
The Work shall include, but not be limited to, mobilization and demobilization at or to the 
Project Site, dredging and placement of fill material, installation of temporary dredge slurry 
pipeline crossings, and installation of settlement plates.  The Work shall be performed in 
accordance with these Specifications and in conformity to lines, grades, and elevations shown on 
the Plans or as directed by Engineer.  Quantity calculations, layouts, shop drawings, and 
construction sequencing of these items shall be provided in the Work Plan.  The major tasks 
associated with the Work are described as follows: 

 
2.1  Surveying – Prior to construction, the survey transects established in the design survey 

shall be resurveyed for bathymetry and topography.  Settlement plate shall be surveyed 
during installation and throughout construction in the marsh fill area.  Prior to 
construction, the Contractor shall perform a magnetometer survey on the Mississippi 
River borrow area, containment dike borrow areas, and any areas to be excavated along 
the pipeline corridor to verify pipeline or obstruction locations and ensure no unknown 
pipelines exist within the project area.  The magnetometer survey shall be submitted to 
the Engineer prior to excavation of material.  During construction, marsh fill area 
surveys for partial payment and quality control shall be performed as deemed necessary 
by the Contractor and as requested by the Engineer.  After construction is complete, the 
Contractor shall perform an As-Built Survey, which shall be reviewed by the Engineer 
for acceptance of the Work.   

 
2.2 Dredge Slurry Pipeline Corridor – Dredge pipe used by the Contractor to facilitate the 

placement of marsh creation fill material shall be placed in the proposed dredge slurry 
pipeline corridor and within the construction limits shown on the plans.   

 
2.3 Dredge Slurry Pipeline Crossings – Existing casing pipes are located beneath the New 

Orleans and Gulf Coast Railway and LA 23 as shown on the Plans.  Temporary dredge 
slurry pipeline crossings shall be constructed at the Mississippi River levee, along the 
proposed dredge slurry pipeline corridor, at West Ravenna Road, and at the Plaquemines 
parish flood protection levee as shown on the Plans.   

 
2.4 Containment Dikes – Containment dikes are mandatory and shall be constructed from 

in-situ soils in order to create full perimeter containment for both fill areas.  The 
Contractor may construct internal training dikes as necessary to improve containment or 
dewatering of the fill containment areas, but at no cost to the Owner.  The Contractor 
shall maintain the integrity of the containment dikes during construction.   
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2.5 Marsh Creation – Spoil material shall be dredged from the Borrow Area in the 
Mississippi River and placed in Increment 2 Marsh Creation Area.  The Contractor shall 
specify the size of the dredge(s) to be used to perform the Work in the Dredge Data 
Sheet and Work Plan.  The material from the borrow area shall be pumped into the fill 
area as shown on the Plans.   

 

2.6 Settlement Plate – A settlement plate shall be installed in the marsh fill area as shown 
on the Plans.   

 
2.7 Use of Equipment – The equipment used for the Work shall be operated within the 

boundaries of the Project Construction Limits and away from existing vegetated wet-
lands or any other sensitive areas.  The Contractor shall be responsible for returning all 
disturbed wetlands to pre-existing conditions at no expense to the Owner.   

 
The use of Flotation Channels on this project is prohibited.   
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SP-3 BID ITEMS, CONTRACT DATES, AND DELIVERABLES 
 

Milestone Location or Recipient Date Due 
Bid Advertisement Publications As advertised 
Mandatory Pre-Bid 
Conference and Site Visit 

Provided in Notice to 
Bidders 

Provided in Notice to Bidders 

Questions on Bid Documents Deliver to OSP 3 calendar days after Pre-Bid 
Conference 

Effective Date of Agreement Contractor and Owner Stated in Change Order 
Start of Contract Time Contractor and Owner As stated in Change Order 
Work Plan Submit to Engineer At least 14 days prior to Pre-

Construction Conference 
Progress Schedule Submit to Engineer At least 14 days prior to starting 

construction, monthly thereafter 
Pre-Construction Conference Contractor and Engineer As determined by the Engineer 

after the  Notice to Proceed is 
issued 

Progress Meetings and 
Reports 

At Project Site Bi-weekly or as determined at 
the Pre-Construction 
Conference (See GP-13, GP-39) 

As-Built Drawings Deliver to Engineer Prior to Final Inspection as 
scheduled by the Engineer 

End of Contract Time At Project Site 75 calendar days past the 
original Contract Time 

  
SP-4 DELIVERABLES   

 
4.1 Prior to Construction 

 
4.1.1 The Contractor shall submit the following documents to the Engineer prior to 

the Pre-Construction Conference specified in GP-14: 
 

4.1.1.1 Work Plan as specified in SP-6; 
 
4.1.1.2 Progress Schedule as specified in GP-9; 
 
4.1.1.3 Copy of typical Daily Progress Report as specified in GP-10. 
 
4.1.1.4 Hurricane and Severe Storm Plan as specified in GP-11; 
 
4.1.1.5 Health and Safety Plan as specified in GP-12. 

 
4.1.2 The Contractor shall provide the following information to the Engineer at the 

Pre-Construction Conference specified in GP-14: 
 

4.1.2.1 Updates to all plans and schedules based on comments from the En-
gineer; 

 
4.1.2.2 Potential construction corridors (if needed, other than from what is 

provided) which may be approved on an as needed basis. 
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4.2 During Construction 

 
The Contractor shall deliver copies of the following documents upon request by the En-
gineer, or as specified in these provisions: 

 
4.2.1 The results of all surveys and calculations as specified in TS-3; 

 
4.2.2 Progress Schedule as specified in GP-9; 

 
4.2.3 Daily Progress Reports as specified in GP-10; 

     
4.2.4 Copies of all inspection reports; 

 
4.2.5 All Change Orders, Field Orders, Claims, Clarifications, and Amendments; 

 
4.2.6 Results of any materials testing. 

 
4.3 Administrative Records 

 

4.3.1 Notice of Intent to Dredge 

At least 30 days prior to commencement of Work on this Contract, the Con-
tractor shall notify the U.S. Coast Guard, Sector New Orleans Command Cen-
ter, at the address below, of his intended operations to dredge and request that 
it be published in the Local Notice to Mariners.  This notification must be giv-
en in sufficient time so that it appears in the Notice to Mariners at least seven 
(7) days prior to the commencement of this dredging operation.  A copy of the 
Department of the Army Permit and drawings shall be provided to the U.S. 
Coast Guard.  A copy of the notification shall be provided to the Owner and 
Engineer. 

 
U.S. Coast Guard 
Sector New Orleans Command Center 
201 Hammond Hwy 
Metairie, LA  70005 
504-846-5923 
 

4.3.2 Relocation of Navigational Aids 

Temporary removal of any navigation aids located within or near the areas re-
quired to be dredged or filled and material stockpile areas shall be coordinated 
by Contractor with the U.S. Coast Guard prior to removal.  The Contractor 
shall not otherwise remove, change the location of, obstruct, willfully damage, 
make fast to, or interfere with any aid to navigation.  The Contractor shall noti-
fy the Eighth U.S. Coast Guard District, New Orleans, Louisiana, in writing, 
with a copy to the Owner and Engineer, seven (7) days in advance of the time 
he plans to dredge or Work adjacent to any aids which require relocation to fa-
cilitate the Work.  The Contractor shall contact the U.S. Coast Guard for in-
formation concerning the position to which the aids will be relocated. 
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4.3.3 Dredging Aids 
 

The Contractor shall obtain approval for all dredging aids, including but not 
limited to temporary navigation aids, warning signs, buoys, and lights, he re-
quires to conduct the Work specified in this Contract.  The Contractor shall ob-
tain a temporary permit from the U.S. Coast Guard for all buoys or dredging 
aid markers to be placed in the water prior to installation.  The permit applica-
tion shall state the position, color, and dates to be installed and removed for all 
dredging aid markers and be submitted to the U.S. Coast Guard.  Dredging aid 
markers and lights shall not be colored or placed in a manner that they will ob-
struct or be confused with navigation aids.  Copies of the application and per-
mit shall be submitted to the Owner and Engineer seven (7) days prior to com-
mencement of dredging operations. 

 
4.3.4  Notification of Discovery of Historical or Cultural Sites 

 
If during construction activities the Contractor observes items that may have 
prehistoric, historical, archeological, or cultural value, the Contractor shall 
immediately cease all activities that may result in the destruction of these re-
sources and shall prevent his employees from trespassing on, removing, or oth-
erwise damaging such resources.  Such observations shall be reported imme-
diately to the Owner and Engineer so that the appropriate authorities may be 
notified and a determination made as to their significance and what, if any, 
special dispositions of the finds should be made.  The Contractor shall report 
any observed unauthorized removal or destruction of such resources by any 
person to the Owner and Engineer so the appropriate State of Louisiana author-
ities can be notified.  The Contractor shall not resume Work at the site in ques-
tion until State authorities have rendered judgment concerning the artifacts of 
interest.    

 
4.4 Post Construction 

 
The Contractor shall contact the Engineer by phone, a minimum of five (5) working days 
prior to the anticipated completion of the Work in order to schedule the final inspection 
and gain Acceptance by the Engineer.  The following documents shall also be submitted 
to the Engineer: 

 
4.4.1 Copies of all delivery slips, which shall include the source of construction mate-

rials, date of delivery, exact quantity, and size of materials delivered with each 
shipment to the Project Site; 

 
4.4.2 As-Built Drawings as specified in TS-3. 
 

4.5 Summary of Project Submittals 
     

The following table is a summary of submittals required of the Contractor as part of this 
section and other sections of these Specifications:   
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SPECIFICATION DELIVERABLE SUBMITTAL

GP-9 Progress/Work Schedule Prior to Pre-construction 
conference

GP-19 Names of all Subcontractors Prior to awarding subcontracts

GP-10 Daily Progress Reports As directed by the Engineer

GP-53 Written Notice of Completion 
of Work Upon completion of work

 
 

SP-5 ADDRESSES FOR DOCUMENT DELIVERY 
 

The Contractor shall contact the Engineers concerning bid documentation or questions.  The 
addresses and contact information for the Engineers are listed as follows: 
   
Project Engineer Field Engineer  
Whitney Thompson, P.E. Peter Hopkins, P.E. 
450 Laurel Street  2045 Lakeshore Drive  
Suite 1200 CERM Building, Suite 309 
Baton Rouge, Louisiana 70801 New Orleans, Louisiana 70122 
Phone: 225-342-9419 Phone: 504-280-4070 
Fax: 225-342-6801 Fax: 504-280-4066 
 
The Owner and Engineer shall deliver all written Claims, Notices, Submittals, Plans, and other 
documents to the Contractor at the address indicated on the Bid. 
 

SP-6 WORK PLAN SUPPLEMENTAL 
 

The following items shall be included in the Work Plan in addition to those required by GP-8: 
 
6.1 Dredge Data Sheet as specified in SP-9; 
 
6.2 Layout and construction schedule for internal training dikes and/or containment dikes; 

 
6.3 Layout and schedule for discharge and dewatering of marsh creation area. 

 
SP-7 FAILURE TO COMPLETE ON TIME 

 
For each day the Work remains incomplete beyond the Contract Time, as specified in SP-3, or 
Extension of Contract Time, as specified in GP-44, the sum of two-thousand four hundred fifty 
dollars ($2,450) per calendar day will be deducted from any money due to the Contractor as 
liquidated damages.  The Contractor and Surety shall be liable for any liquidated damages that 
are in excess of the amount due the Contractor. 

 



    
     

33 of 68  

SP-8 TRANSPORTATION 
 

The Contractor shall provide a safe and reasonable means of transportation to and from the 
marine access structure, staging area, and Project Site for the Engineer and the federal sponsor 
throughout the Work.  The schedule and pickup location shall be arranged by the Engineer and 
the Contractor prior to mobilization.  Upon request, overnight room and board shall be provided 
to these personnel by the Contractor if adequate facilities are available.  The Contractor shall 
provide a boat for the exclusive use of the Engineer and/or Inspector to tour the Project Site 
during the Work.  The boat shall have the following features: 

 
8.1 An enclosed cabin space; 
 
8.2 Capable of maintaining 25 knots (29 mph); 
 
8.3 Six (6) passenger capacity; 
 
8.4 Coast Guard certified; 
 
8.5 Operable marine radio; 
 
8.6 All safety equipment required by the Coast Guard for the size and type of that boat; 
 
8.7 Draft of two feet (2’) or less. 
 
The Contractor shall supply the fuel and maintain the boat.  All mechanical malfunctions of the 
boat shall be repaired within twelve (12) hours.  In the event that the Contractor refuses, neglects, 
or delays compliance with the requirements of this provision, the Owner may obtain and use oth-
er necessary boats at the expense of the Contractor.  The costs associated with providing the 
boats shall be included in the lump sum price for Bid Item No. 8, “Mobilization and Demobiliza-
tion”.   

SP-9 DREDGE DATA SHEET 
 

The Contractor shall complete the dredge data sheet in Appendix A for each dredge that is 
proposed to be used to perform the Work and include it in the Bid.  Submittal of a dredge data 
sheet shall constitute a certification that the described equipment is available to, and under 
control of, the Contractor.  The Dredge Data Sheet is for informational purposes only and will 
not be used as a basis for Award.  The data is pertinent to the evaluation of the proposed dredges 
and their capability to perform the Work.  The bidder may only omit data or information that is 
considered to be proprietary. 

 
SP-10 OFFICE FOR OWNER 

 
The Contractor shall provide an office for the Engineer and Inspector at the Project Site if 
requested by the Engineer.  This office shall be for the sole use of the Engineer or Inspector, 
suitably sized, and provided with lighting, heat, and air conditioning.  The office furnishings 
shall include a work table, drafting table, stool, and two chairs. 
 



    
     

34 of 68  

In the event that the Contractor refuses, neglects, or delays compliance with the requirements of 
this provision, the Owner may obtain and use another necessary office at the expense of the 
Contractor.  The cost for providing and furnishing this office shall be included in the contract  
lump sum price for Bid Item No. 8, “Mobilization and Demobilization”.

SP-11 LANDOWNER AND PIPELINE REQUIREMENTS 
 

The Owner has obtained all temporary easement, servitude, and right-of-way agreements re-
quired for construction of the project.  The agreements executed with landowners for the Work at 
the site contain special requirements pertaining to access routes and insurance.  A land rights 
memorandum is included in Appendix C.  The Contractor shall abide by the stipulations set forth 
by the respective landowners (Grantors):   

 

Marsh Fill Area: 
 
River Rest LLC 
820 Fairfield Avenue 
Gretna, LA  70056 
504-392-1232 
Contact:  Mr. Michael M. Bush 
 
Dredge Slurry Pipeline Corridor: 
 
Conoco-Phillips 
15551 Hwy. 23 
Belle Chasse, LA 70037 
504-415-8091 
Contact:  Randy Borne 
 
Plaquemines Parish Government 
8056 Highway 23, Suite 308 
Belle Chasse LA 70037 
504-392-6690 
Contact:  Albertine Kimble 

 
 

The Contractor shall add the landowners as an additional insured.  It is also agreed and unders-
tood that the Contractor will at all times indemnify and hold harmless all landowners from and 
against any and all claims, demands, causes of action, judgments, liabilities, and expense of 
every nature, including attorney’s fees, by reason of personal injury, death (including but not li-
mited to injuries to and death of employees of the landowners and the Contractor’s employees) or 
damage to property, (including environmental) which arises out of, results from, or is in any 
manner related to, directly or indirectly, any operations or acts hereunder, or to the exercise of 
your rights hereunder, or to your presence upon or use of the landowners’ premises above re-
ferred to, or to the use or existence of your facilities on such premises.  The indemnity provisions 
of this paragraph shall not apply if any such injury, death, damage, liability claim, or cause of ac-
tion is caused by the negligence of the landowners, their employees, agents, or representatives.   
 
The Contractor shall notify all pipeline companies at least seventy-two (72) hours in advance of 
any construction work.  All pipelines located within one hundred fifty feet (150’) of the dike 



    
     

35 of 68  

alignments, marsh fill areas, borrow area, and dredge slurry pipeline corridor shall be probed and 
their locations marked prior to excavation and installation of the dredge slurry pipeline, for the 
duration of construction activities.  No excavation shall be permitted within fifty feet (50’) of any 
pipeline in the dredge slurry pipeline corridor or the marsh creation areas.  No hydraulic dredging 
shall be permitted within five hundred feet (500’) of any existing pipeline in the Mississippi Riv-
er.  The Naomi siphon pipes shall be probed, located, and marked prior to excavation.  No exca-
vation shall be permitted within twenty-five feet (25’) of the edge of the siphon pipes.  The 
dredge slurry pipeline shall be placed a minimum of twenty-five feet (25’) from the edge of the 
siphon pipes.  See TS-1.3 for utility coordination and overhead lines compliance.   
 
 
Borrow Area: 
 
Entergy 
985-850-1253 
Contact:  Gary Hergert 
 
Plains All American Pipeline, L.P. 
1901 Engineers Road 
Belle Chasse, LA 70037 
504-393-6282 
Contact:  Rusty Cavalier 

 
 

Dredge Slurry Pipeline Corridor: 
 
Overhead lines: 
Entergy Louisiana LLC 
1000 Harimaw Court West 
Metairie, LA  70001 
504-219-4207 
Contact:  Joe Giammalva 

 
Water lines: 
Plaquemines Parish 
8056 Highway 23, Suite 308 
Belle Chasse LA 70037 
504-297-5414 
Contact:  Gene Fox 
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Marsh Fill Areas: 
 
Shell Oil 
Nairn Station 
31617 Hwy 23, South 
Buras,  Louisiana  70041 or 
 
1060 Destrehan Ave 
Harvey, LA  70058 
*Contact:  Jerry Juncker  225-328-8683 
*Contact:  Kevin Arceneaux 985-873-3429 Office 
       985-790-2868 Mobile 
 
*Both Shell representatives must be notified prior to commencing construction activities.   

 

SP-12 OYSTER LEASE RESTRICTIONS 
 

There are no known existing oyster leases near or within the boundaries of the Project Site.  
Therefore, no oyster lease restrictions are provided for performing the Work within the bounda-
ries of the Project Site.   

SP-13 THREATENED AND ENDANGERED SPECIES 
 

The Environmental Assessment for this project identifies Pallid Sturgeon, Brown Pelicans, Bald 
Eagles, and West Indian Manatees as threatened and endangered species which have the potential 
to exist within the boundaries of the Project Site.  The Contractor shall review and comply with 
the restrictions listed below regarding construction activities.   

 
West Indian Manatee – The following precautions will be implemented from May to October, 
when manatees have the greatest potential for entering the project area: 

 
• All on-site project personnel are responsible for observing water-related activities for the 

presence of manatee(s). 
• All personnel associated with the project shall be instructed about the possible presence 

of manatees and the need to avoid collisions with and injury to manatees.  Any sighting 
of, collision with, or injury to a manatee shall be immediately reported to the Engineer.   
 

The following special operating conditions shall be implemented upon the sighting of a manatee 
within one hundred (100) yards of the active work zone: 

 
• No operation of moving equipment within fifty feet (50’) of a manatee; 
• All vessels shall operate at no wake/idle speeds within one hundred (100) yards of the 

work area; and  
• Siltation barriers, if used, shall be re-secured and monitored.   
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Bald Eagles – Construction activities will ensure that bald eagle nest trees are not adversely 
affected, including their root systems through soil compaction or disturbance.   
 
Pallid Sturgeon – To ensure protection of the pallid sturgeon, all personnel associated with the 
project will be informed of the potential presence of the pallid sturgeon and take actions to 
induce them to leave the immediate work area prior to dredging regardless of water depth or time 
of year.  The following actions shall be implemented to help prevent any potential project related 
direct or indirect effects to the pallid sturgeon: 

 
• The cutterhead shall remain completely buried in the bottom material during dredging 

operations. 
• If pumping water through the cutterhead is necessary to dislodge material or to clean the 

pumps or cutterhead, etc., the pumping rate shall be reduced to the lowest rate possible 
until the cutterhead is at mid-depth, where the pumping rate can then be increased. 

• During dredging, the pumping rates shall be reduced to the slowest speed feasible while 
the cutterhead is descending to the channel bottom.   

 
 

SP-14 APPLICABLE CODES OF FEDERAL REGULATION (CFR) 
  
The following codes of federal regulation (29 CFR 5.5) shall be followed throughout the duration 
of the project.  All costs associated with implementing these codes shall be included in Bid Item 
No. 13, “Federal Reporting”.   
 
(1) Minimum wages. (i) All laborers and mechanics employed or working upon the site of the 
work (or under the United States Housing Act of 1937 or under the Housing Act of 1949 in the 
construction or development of the project), will be paid unconditionally and not less often than 
once a week, and without subsequent deduction or rebate on any account (except such payroll 
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland 
Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those contained in the wage de-
termination of the Secretary of Labor which is attached hereto and made a part hereof, regardless 
of any contractual relationship which may be alleged to exist between the contractor and such la-
borers and mechanics. 

 
Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 
1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to 
such laborers or mechanics, subject to the provisions of paragraph (a)(1)(iv) of this section; also, 
regular contributions made or costs incurred for more than a weekly period (but not less often 
than quarterly) under plans, funds, or programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such weekly period. Such laborers and me-
chanics shall be paid the appropriate wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to skill, except as provided in Sec. 
5.5(a)(4).  Laborers or mechanics performing work in more than one classification may be com-
pensated at the rate specified for each classification for the time actually worked therein: Pro-
vided, That the employer's payroll records accurately set forth the time spent in each classifica-
tion in which work is performed.  The wage determination (including any additional classifica-
tion and wage rates conformed under paragraph (a)(1)(ii) of this section) and the Davis-Bacon 
poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at the site 
of the work in a prominent and accessible place where it can be easily seen by the workers. 
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(ii) (A) The contracting officer shall require that any class of laborers or mechanics, including 
helpers, which is not listed in the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage determination.  The contracting officer 
shall approve an additional classification and wage rate and fringe benefits therefore only when 
the following criteria have been met: 
 
(1) The work to be performed by the classification requested is not performed by a classification 
in the wage determination; and     
(2) The classification is utilized in the area by the construction industry; and 
(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relation-
ship to the wage rates contained in the wage determination. 
 
(B) If the contractor and the laborers and mechanics to be employed in the classification (if 
known), or their representatives, and the contracting officer agree on the classification and wage 
rate (including the amount designated for fringe benefits where appropriate), a report of the ac-
tion taken shall be sent by the contracting officer to the Administrator of the Wage and Hour Di-
vision, Employment Standards Administration, U.S. Department of Labor, Washington, DC 
20210.  The Administrator, or an authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt and so advise the contracting of-
ficer or will notify the contracting officer within the 30-day period that additional time is neces-
sary. 
 
(C) In the event the contractor, the laborers or mechanics to be employed in the classification or 
their representatives, and the contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where appropriate), the contract-
ing officer shall refer the questions, including the views of all interested parties and the recom-
mendation of the contracting officer, to the Administrator for determination.  The Administrator, 
or an authorized representative, will issue a determination within 30 days of receipt and so advise 
the contracting officer or will notify the contracting officer within the 30-day period that addi-
tional time is necessary. 
 
(D) The wage rate (including fringe benefits where appropriate) determined pursuant to para-
graphs (a)(1)(ii) (B) or (C) of this section, shall be paid to all workers performing work in the 
classification under this contract from the first day on which work is performed in the classifica-
tion. 
 
(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or me-
chanics includes a fringe benefit which is not expressed as an hourly rate, the contractor shall ei-
ther pay the benefit as stated in the wage determination or shall pay another bona fide fringe ben-
efit or an hourly cash equivalent thereof. 
 
(iv) If the contractor does not make payments to a trustee or other third person, the contractor 
may consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, that the applicable stan-
dards of the Davis-Bacon Act have been met.  The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of obligations under the plan or program. 
 
(2) Withholding. The Department of Commerce or (write in the name of the loan or grant reci-
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pient) shall upon its own action or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld from the contractor under this contract or 
any other Federal contract with the same prime contractor, or any other federally-assisted con-
tract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime con-
tractor, so much of the accrued payments or advances as may be considered necessary to pay la-
borers and mechanics, including apprentices, trainees, and helpers, employed by the contractor or 
any subcontractor the full amount of wages required by the contract. In the event of failure to pay 
any laborer or mechanic, including any apprentice, trainee, or helper, employed or working on 
the site of the work (or under the United States Housing Act of 1937 or under the Housing Act of 
1949 in the construction or development of the project), all or part of the wages required by the 
contract, the Department of Commerce may, after written notice to the contractor, sponsor, appli-
cant, or owner, take such action as may be necessary to cause the suspension of any further pay-
ment, advance, or guarantee of funds until such violations have ceased. 
 
(3) Payrolls and basic records. (i) Payrolls and basic records relating thereto shall be main-
tained by the contractor during the course of the work and preserved for a period of three years 
thereafter for all laborers and mechanics working at the site of the work (or under the United 
States Housing Act of 1937, or under the Housing Act of 1949, in the construction or develop-
ment of the project).  Such records shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates of wages paid (including rates of 
contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the 
types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours 
worked, deductions made and actual wages paid. Whenever the Secretary of Labor has found un-
der 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any 
costs reasonably anticipated in providing benefits under a plan or program described in section 
1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that the 
commitment to provide such benefits is enforceable, that the plan or program is financially re-
sponsible, and that the plan or program has been communicated in writing to the laborers or me-
chanics affected, and records which show the costs anticipated or the actual cost incurred in pro-
viding such benefits. Contractors employing apprentices or trainees under approved programs 
shall maintain written evidence of the registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates 
prescribed in the applicable programs. 
 
(ii)(A) The contractor shall submit weekly for each week in which any contract work is per-
formed a copy of all payrolls to the Department of Commerce if the agency is a party to the con-
tract, but if the agency is not such a party, the contractor will submit the payrolls to the applicant, 
sponsor, or owner, as the case may be, for transmission to the Department of Commerce.  The 
payrolls submitted shall set out accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social security numbers and home ad-
dresses shall not be included on weekly transmittals. Instead the payrolls shall only need to in-
clude an individually identifying number for each employee (e.g., the last four digits of the em-
ployee's social security number).  The required weekly payroll information may be submitted in 
any form desired.  Optional Form WH-347 is available for this purpose from the Wage and Hour 
Division Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.  
The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. 
 Contractors and subcontractors shall maintain the full social security number and current address 
of each covered worker, and shall provide them upon request to the Department of Commerce if 
the agency is a party to the contract, but if the agency is not such a party, the contractor will 
submit them to the applicant, sponsor, or owner, as the case may be, for transmission to the De-
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partment of Commerce, the contractor, or the Wage and Hour Division of the Department of La-
bor for purposes of an investigation or audit of compliance with prevailing wage requirements.  It 
is not a violation of this section for a prime contractor to require a subcontractor to provide ad-
dresses and social security numbers to the prime contractor for its own records, without weekly 
submission to the sponsoring government agency (or the applicant, sponsor, or owner). 
 
(B) Each payroll submitted shall be accompanied by a ̀ `Statement of Compliance,'' signed by the 
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons 
employed under the contract and shall certify the following: 
 
(1) That the payroll for the payroll period contains the information required to be provided under 
Sec.  5.5 (a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being maintained 
under Sec.  5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is correct and 
complete; 
(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on 
the contract during the payroll period has been paid the full weekly wages earned, without rebate, 
either directly or indirectly, and that no deductions have been made either directly or indirectly 
from the full wages earned, other than permissible deductions as set forth in Regulations, 29 CFR 
part 3; 
(3) That each laborer or mechanic has been paid not less than the applicable wage rates and 
fringe benefits or cash equivalents for the classification of work performed, as specified in the 
applicable wage determination incorporated into the contract. 
 
(C) The weekly submission of a properly executed certification set forth on the reverse side of 
Optional Form WH-347 shall satisfy the requirement for submission of the ``Statement of 
Compliance'' required by paragraph (a)(3)(ii)(B) of this section.    
 
 (D) The falsification of any of the above certifications may subject the contractor or subcontrac-
tor to civil or criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the 
United States Code. 
 
(iii) The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of 
this section available for inspection, copying, or transcription by authorized representatives of the 
Department of Commerce or the Department of Labor, and shall permit such representatives to 
interview employees during working hours on the job.  If the contractor or subcontractor fails to 
submit the required records or to make them available, the Federal agency may, after written no-
tice to the contractor, sponsor, applicant, or owner, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee of funds.  Furthermore, failure to 
submit the required records upon request or to make such records available may be grounds for 
debarment action pursuant to 29 CFR 5.12. 
 
(4) Apprentices and trainees--(i) Apprentices. Apprentices will be permitted to work at less than 
the predetermined rate for the work they performed when they are employed pursuant to and in-
dividually registered in a bona fide apprenticeship program registered with the U.S. Department 
of Labor, Employment and Training Administration, Office of Apprenticeship Training, Em-
ployer and Labor Services, or with a State Apprenticeship Agency recognized by the Office, or if 
a person is employed in his or her first 90 days of probationary employment as an apprentice in 
such an apprenticeship program, who is not individually registered in the program, but who has 
been certified by the Office of Apprenticeship Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an ap-
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prentice. The allowable ratio of apprentices to journeymen on the job site in any craft classifica-
tion shall not be greater than the ratio permitted to the contractor as to the entire work force under 
the registered program.  Any worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less than the applicable wage 
rate on the wage determination for the classification of work actually performed.  In addition, any 
apprentice performing work on the job site in excess of the ratio permitted under the registered 
program shall be paid not less than the applicable wage rate on the wage determination for the 
work actually performed.  Where a contractor is performing construction on a project in a locality 
other than that in which its program is registered, the ratios and wage rates (expressed in percen-
tages of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  Every apprentice must be paid at not less than the rate specified in 
the registered program for the apprentice's level of progress, expressed as a percentage of the 
journeymen hourly rate specified in the applicable wage determination.  Apprentices shall be 
paid fringe benefits in accordance with the provisions of the apprenticeship program.  If the ap-
prenticeship program does not specify fringe benefits, apprentices must be paid the full amount 
of fringe benefits listed on the wage determination for the applicable classification.  If the Ad-
ministrator determines that a different practice prevails for the applicable apprentice classifica-
tion, fringes shall be paid in accordance with that determination.  In the event the Office of Ap-
prenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency recog-
nized by the Office, withdraws approval of an apprenticeship program, the contractor will no 
longer be permitted to utilize apprentices at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 
 
(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less 
than the predetermined rate for the work performed unless they are employed pursuant to and in-
dividually registered in a program which has received prior approval, evidenced by formal certi-
fication by the U.S. Department of Labor, Employment and Training Administration.  The ratio 
of trainees to journeymen on the job site shall not be greater than permitted under the plan ap-
proved by the Employment and Training Administration.  Every trainee must be paid at not less 
than the rate specified in the approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable wage determination.  Trai-
nees shall be paid fringe benefits in accordance with the provisions of the trainee program.  If the 
trainee program does not mention fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the Administrator of the Wage and Hour Divi-
sion determines that there is an apprenticeship program associated with the corresponding jour-
neyman wage rate on the wage determination which provides for less than full fringe benefits for 
apprentices.  Any employee listed on the payroll at a trainee rate who is not registered and partic-
ipating in a training plan approved by the Employment and Training Administration shall be paid 
not less than the applicable wage rate on the wage determination for the classification of work ac-
tually performed.  In addition, any trainee performing work on the job site in excess of the ratio 
permitted under the registered program shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  In the event the Employment and Training 
Administration withdraws approval of a training program, the contractor will no longer be per-
mitted to utilize trainees at less than the applicable predetermined rate for the work performed 
until an acceptable program is approved. 
 
(iii) Equal employment opportunity.  The utilization of apprentices, trainees and journeymen un-
der this part shall be in conformity with the equal employment opportunity requirements of Ex-
ecutive Order 11246, as amended, and 29 CFR part 30. 
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(5) Compliance with Copeland Act requirements.  The contractor shall comply with the require-
ments of 29 CFR part 3, which are incorporated by reference in this contract. 
 
(6) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses con-
tained in 29 CFR 5.5(a)(1) through (10) and such other clauses as the Department of Commerce 
may by appropriate instructions require, and also a clause requiring the subcontractors to include 
these clauses in any lower tier subcontracts.  The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor with all the contract clauses in 29 
CFR 5.5. 
 
(7) Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be 
grounds for termination of the contract, and for debarment as a contractor and a subcontractor as 
provided in 29 CFR 5.12. 
 
(8) Compliance with Davis-Bacon and Related Act requirements.  All rulings and interpretations 
of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorpo-
rated by reference in this contract. 
 
(9) Disputes concerning labor standards.  Disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes clause of this contract.  Such disputes 
shall be resolved in accordance with the procedures of the Department of Labor set forth in 29 
CFR parts 5, 6, and 7.  Disputes within the meaning of this clause include disputes between the 
contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of La-
bor, or the employees or their representatives. 
 
(10) Certification of eligibility. (i) By entering into this contract, the contractor certifies that nei-
ther it (nor he or she) nor any person or firm who has an interest in the contractor's firm is a per-
son or firm ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-
Bacon Act or 29 CFR 5.12(a)(1). 
 
(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 
1001.   
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PART III TECHNICAL SPECIFICATIONS 
 

TS-1 DREDGE SLURRY PIPELINE CORRIDOR 
 

1.1 Construction Limits 

 
All construction equipment must be located within the construction limits 
shown on the Plans.  The construction limits of the proposed dredge slurry pipe-
line corridor shall be no greater than one hundred feet (100’) in width along the 
north-south drainage canal and West Ravenna Road as shown on the Plans.  All 
Work must take place within the construction limits.  All equipment staging 
areas shall be described in the Work Plan and approved by the Engineer prior to 
construction and mobilization.  No construction activities shall take place south 
of the drainage canal located south of West Ravenna Road.  No construction ac-
tivities shall be conducted east of the north-south drainage canal, which is lo-
cated east of the proposed dredge slurry pipeline corridor.  All access corridors 
and construction limits shall be returned to pre-construction conditions prior to 
demobilization.  
 

1.2 Equipment and Construction Access 

 
Access to the Mississippi River borrow site is only available through use of a 
boat through Federal and State authorized water bottoms.  The Contractor may 
be required to place a temporary marine access dock to facilitate equipment 
access to the Mississippi River for the duration of construction activities.  See 
Plan Sheet 7 for clarity.  Proposed temporary marine access dock shall be in-
cluded in the Work Plan for approval by the Engineer prior to construction and 
placed within the construction limits.  All costs associated with the temporary 
marine access dock shall be included in Bid Item No. 8, “Mobilization and De-
mobilization”.   
 
The equipment access route shown on the plans may be used during construc-
tion to temporarily transport construction equipment, materials, and labor to the 
marsh creation area and shall meet the landowner requirements specified in the 
land rights memorandum in Appendix C.  The slurry pipeline used for marsh 
creation shall be placed within the proposed dredge slurry pipeline corridor and 
within the construction limits shown on the plans.  The Contractor’s proposed 
equipment access route and slurry pipeline location shall be submitted in the 
Work Plan for approval prior to mobilization.  The Plaquemines Parish Gov-
ernment (PPG) property is a permitted equipment staging area bounded by the 
construction limits and offsets shown on Plan Sheet 7.  The Contractor shall 
submit all equipment and staging areas to be used on the PPG property in the 
Work Plan for approval prior to mobilization.   
 
Dredge slurry pipelines, marsh buggies, and marsh creation construction equip-
ment shall enter the marsh fill area via state water bottoms or the equipment 
access road shown on the Plans.  Existing drainage shall not be impeded due to 
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the placement of the slurry pipeline or any construction equipment.  This in-
cludes the canal south of West Ravenna Road and the flood protection levee 
canal.  Tracked equipment may only cross the 20” Shell oil pipeline at the point 
specified on Plan Sheet 4.  Travel across marsh vegetation outside the designat-
ed construction fill area and access routes will not be allowed.  Additional in-
formation regarding repair of areas damaged from the land-based equipment can 
be found in TS- 5.7 Restoration of Marsh Damages. 

 
1.3 Overhead Utilities Compliance 

 

Construction activities will take place near Entergy power lines and precautions 
shall be taken to avoid impeding regular operations.  It is understood and agreed 
that the wires supported by structures on the Entergy right of way are conduc-
tors of, and at all times have in them, high voltage electricity.  No person, or ob-
ject in contact with a person, may touch or be near to said wires or other fixtures 
on said structures, because to do so or to permit such would be dangerous to the 
life of the party so doing, as well as anyone else in the area where such oc-
curred.  The Contractor agrees to inform each and every individual of such facts 
before such party enters upon any part of the easement area shown on Plans dur-
ing the time such work is being prepared, done or completed, or any equipment 
moved to, upon or from said property and Entergy shall be indemnified by the 
Contractor from any injury or death resulting there from in accordance with the 
terms of the indemnity agreement set forth in the land rights memorandum.  The 
area within Entergy’s right of way is to be used only for the purposes disclosed 
to Entergy, and no buildings or components of buildings are to be located or 
protruding into the right-of-way.  Any work performed in this area must be done 
in accordance with all NESC (National Electric Safety Code) requirements con-
cerning clearances from energized facilities, grounding of any installations and 
any other applicable code requirements.  All OSHA regulations must be met and 
maintained during the construction, operation, and maintenance of all facilities 
within the right-of-way.  It is also agreed and understood that Contractor will at 
all times indemnify and hold harmless Entergy from and against any and all 
claims, demands, causes of action, judgments, liabilities, and expense of every 
nature, including attorney’s fees, by reason of personal injury, death (including 
but not limited to injuries and death to employees of Entergy and Contractor’s 
employees) or damage to property, (including environmental) which arises out 
of, results from, or is in any manner related to, directly or indirectly, any opera-
tions or acts hereunder, or to the exercise of the Contractor’s rights hereunder, 
or to the Contractor’s presence upon or use of Entergy premises above referred 
to, or to the use or existence of the Contractor’s facilities on such premises.  The 
indemnity provisions of this paragraph shall not apply if any such injury, death, 
damage, liability claim or cause of action is caused by the sole negligence of 
Entergy, its employees, agents, or representatives.  All equipment used on the 
property shall have a maximum height not to exceed NESC clearances allowed, 
or shall be provided with guard chains limiting moveable parts of the equipment 
to that maximum height.  No fencing, tents, jack-up lighting, or light poles of 
any kind are permitted inside Entergy’s right-of-way at any time.  Entergy will 
have full access and use of the right-of-way at all times for any work projects or 
maintenance and shall not be responsible for any damage to the proposed pipe-
line crossing Entergy’s right of way.  Entergy must approve any additional im-
provements to the right-of-way area.  Upon termination of the use of the Enter-
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gy Right-of-Way, Contractor shall return the property to as near as practical to 
its pre-use condition.  
 

1.4 Dredge Slurry Pipeline Corridor 

 
Naomi Siphon to North-South Drainage Canal 

The dredge slurry pipeline from the Mississippi River shall be placed along the 
dredge slurry pipeline corridor near the Naomi Siphon as shown on the Plans.  
The east-west section of the dredge slurry pipeline corridor near the Naomi si-
phon is owned by the Plaquemines Parish Government.  The Naomi siphon 
pipes shall be probed, located, and marked prior to excavation and placement of 
equipment.  No excavation shall be permitted within twenty-five feet (25’) of 
the edge of the siphon pipes.  The dredge slurry pipeline shall be placed a mini-
mum of twenty-five feet (25’) from the edge of the siphon pipes if the trenching 
option is not utilized.  The Contractor may use the optional trench excavation to 
facilitate the dredge slurry pipeline placement as shown on Plan Sheet 7.  The 
optional trench excavation shall be constructed to ensure that the stability of the 
trench is maintained during use.  Temporary spoil shall be placed on either side 
of the trench and backfilled prior to demobilization.  The Contractor’s metho-
dology to maintain trench stability and the temporary spoil locations shall be in-
cluded in the Work Plan for approval prior to construction.  Any alternate 
dredge slurry pipeline placement methods shall be included in the Work Plan for 
approval by the Engineer.  The Contractor shall install and maintain safety net-
ting around all open cut excavations during construction to ensure public safety. 
 The existing fence near the LA 23 crossing may be removed temporarily to fa-
cilitate the installation of the dredge slurry pipeline and shall be arranged to 
prevent the loss of cattle.  The fence shall be reconstructed to pre-project condi-
tions prior to demobilization.  The dredge slurry pipeline shall then be placed 
westward across the north-south drainage canal.   

 
North-South Section 

The north-south section of the dredge slurry pipeline corridor consists of an ex-
isting dirt road.  The dredge slurry pipeline shall be placed on the eastern side of 
the dirt road adjacent to the north-south field drainage canal as shown on the 
Plans.  Field drainage shall not be impeded due to pipeline placement.  

 
West Ravenna Road East-West Section 

The southern most east-west section of the dredge slurry pipeline corridor is lo-
cated along West Ravenna Road.  The dredge slurry pipeline shall be placed on 
the south side of West Ravenna Road and shall not impede daily traffic.  The 
dredge slurry pipeline shall cross the Plaquemines Parish flood protection levee 
and enter the adjacent marsh at the location shown on Plan Sheet 6.  The pro-
posed location of the dredge slurry pipeline and any proposed pipeline crossings 
shall be included in the Work Plan for approval prior to mobilization. 
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1.5 Measurement and Payment 

 
All costs for installation of the dredge slurry pipeline and pipeline crossings, 
and for maintaining the dredge slurry pipeline corridor and materials, shall be 
included in Bid Item No. 8, “Mobilization and Demobilization”.  These costs in-
clude but are not limited to fencing, excavation, crushed aggregate placement, 
timber placement, temporary or permanent pipeline warning signs, and pipeline 
markers.   

 
1.6 Dredge Slurry Pipeline Crossings 

 
1.6.1 Scope of Work 

 
This Work consists of furnishing and assembling the materials needed 
to construct dredge slurry pipeline crossings in accordance with these 
Specifications and the project Plans or as directed by the Owner and 
Engineer.  The pipeline crossings shall be constructed to protect and 
maintain the Mississippi River and Flood Protection levees, and provide 
access for levee maintenance, landowners, and stakeholders.  Typical 
sections for the dredge slurry pipeline crossings are shown on Plan 
Sheets 11-14.  LA 23 and the New Orleans and Gulf Coast Railroad 
crossings criteria are specified in TS 1.7. 

 
1.6.2 Materials 

 
Dredge slurry pipeline levee crossings shall be constructed using 
crushed aggregate, timbers, and all other materials necessary in accor-
dance with the Plans.  The crushed aggregate shall conform to the Loui-
siana Standard Specifications for Roads and Bridges, 2000 edition, 
Standard Specification 1003.04 (a).  Timbers shall be treated, 6”x6”x4’, 
or other approved equal.   

 
1.6.3 Levee Crossings 

 
The Mississippi River and flood protection levee roads must be crossed 
at the locations shown on the Plans.  Typical sections are shown on 
Plan Sheets 11-14.  Temporary crossings shall be built to facilitate the 
crossing of a truck, tractor, or maintenance vehicle.  Crossings shall be 
covered with a minimum one foot (1’) layer of crushed aggregate on 
1(V):20(H) slopes.  No excavation shall be permitted within one 
hundred feet (100’) from the toe of the Mississippi River and hurri-
cane protection levees.  Temporary pipeline markers shall be placed 
and maintained during construction at the toe of each levee in line with 
the pipe crossing indicating owner, size, number of lines, contents, and 
the address for contacting owner as shown in the Plans.   
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1.6.4 Existing Gates 

 
Two existing cattle gates must be crossed at the locations shown on the 
Plans.  Work conducted near existing cattle gates shall not affect daily 
cattle operations.  Gates may be opened to place the dredge slurry pipe-
line.  Temporary barriers shall be constructed to retain cattle.  The Con-
tractor shall submit a proposed cattle gate crossing detail in the Work 
Plan prior to mobilization.   

 
1.6.5 Canal Crossing 

 
The dredge slurry pipeline shall cross the north-south drainage canal at 
the location shown on the Plans.  Canal flow shall not be impeded by 
the dredge slurry pipeline.  The Contractor shall submit a proposed 
temporary canal crossing detail in the Work Plan prior to mobilization. 

 
1.6.6 Proposed Cattle Crossings 

 
Four (4) temporary gravel and/or earthen ramps are required to facili-
tate cattle crossings.  Proposed drawings and any additional proposed 
locations shall be included in the Work Plan prior to construction.       

 
1.6.7 Gravel Road and Driveway Crossings 

 
Gravel roads and driveways shall be crossed at the locations shown on 
the Plans.  The typical crossing shown on Plan Sheet 13 may be mod-
ified to provide access for landowners for gravel roads and/or drive-
ways.  Existing roads and/or driveways may be excavated to facilitate 
the placement of the dredge slurry pipeline and shall be backfilled prior 
to demobilization.  All gravel road and driveway crossings shall be suf-
ficient to accommodate vehicle traffic during construction.  The West 
Ravenna Road crossing shall be sufficient to accommodate tandem axle 
vehicles.  All gravel road and driveway crossings shall be restored to 
pre-project conditions prior to demobilization.  Typical crossing plans 
shall be submitted in the Work Plan prior to mobilization.  The dredge 
slurry pipeline shall be placed along the south side of West Ravenna 
Road, and at no time shall construction activities hinder the flow of dai-
ly traffic along this road.   

 
There shall be no excavation within fifty feet (50’) of any oil or gas 
pipeline crossing the proposed dredge slurry pipeline corridor as shown 
on the Plans.   
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1.6.8 Measurement and Payment 

 
All costs incurred by the contractor for the placement, maintenance, and 
removal of the dredge slurry pipeline crossings shall be included in Bid 
Item No. 8, “Mobilization and Demobilization”.   

 
1.7 Existing Casing Pipe Crossings 

 
1.7.1 Scope 

 
The Contractor shall furnish all of the materials, labor, and equipment 
necessary to place temporary dredge slurry pipeline in the two (2) exist-
ing 48” diameter steel casing pipes underneath LA 23 and the New Or-
leans and Gulf Coast Railroad in conformity to the locations, lines, and 
grades provided on the Plans and in these Specifications.  Typical sec-
tions for the casing pipe crossings are shown on Plan Sheet 11.  The 
highway and railroad crossing locations are shown on the Plans.  The 
Contractor shall notify highway and railroad representatives prior to 
construction and after work is complete.  Contact information for these 
representatives is as follows: 
 
Glenn Richard 
LADOTD District Permit Specialist 
504-437-3130 

 
Donna Glover 
Rio Grand Pacific Corporation 
817-737-7287 ext. 103  

 
1.7.2 Materials 

 
Permanent pipeline markers shall be placed on each side of the highway 
and railroad as shown on the Plans to mark the crossing locations.  
Markers shall be placed subsequent to backfilling the installation pits or 
trenches, prior to demobilization.  The pipeline marker signs shall be 
made in accordance with LADOTD Standard Specification 729.  A 
proposed drawing of the permanent markers shall be included in the 
Work Plan for approval by the Engineer.   

 
1.7.3 Right of Entry Railroad Agreement 

 
The Engineer has obtained a permit from the New Orleans and Gulf 
Coast Railway Company, which will be provided at the Pre-
Construction conference.  The Contractor shall submit a Right of Entry 
agreement to the Rio Grande Pacific New Orleans and Gulf Coast 
Railway Company prior to beginning work.  The Right-of-Entry 
agreement form is included in Appendix H.   
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1.7.4 Installation 

 
Pits or trenches shall be excavated for dredge slurry installation and 
dredging operations as shown on the Plans or as necessary.  When cut, 
the area shall be securely sheeted and braced to maintain stability of the 
excavations.  A steel sheetpile or bracing system shall be used for exca-
vations of greater depth than four feet (4’) and shall be designed and 
stamped by a professional engineer.  Disturbed areas shall be seeded or 
protected from erosion.  The installation pit locations shown on the 
plans are based on the proposed dredge slurry pipeline corridor align-
ment shown on Plan Sheet 7, and the New Orleans and Gulf Coast 
Railway Company specifications shown in Appendix I.  The Contrac-
tor’s dredge slurry pipeline corridor shall be submitted in the Work 
Plan and shall meet all railroad requirements.  Pumps shall be used to 
dewater excavation pits and maintain a dry bottom.  If operations ne-
cessitate the removal of nearby fences, a temporary structure shall be 
constructed to maintain landowner/lessee operations.  Fences shall be 
reconstructed prior to Demobilization, and the area shall be restored to 
pre-project conditions.  The temporary dredge slurry pipeline installa-
tion plan shall be included in the Work Plan and submitted to the Engi-
neer prior to mobilization.  

 
The existing 10” and 20” water lines and 4” unknown line adjacent to 
LA 23 shall be probed, located, and marked prior to construction and 
excavation.  If the existing water lines or utility lines are damaged dur-
ing construction, the lines shall be repaired immediately to pre-project 
conditions at no cost to the Owner.   

 
The Contractor shall not impede or disrupt the integrity and/or the op-
erations of the Rio Grande Pacific New Orleans and Gulf Coast Rail-
way and LA 23 travel lanes.  Barricades and lights shall be installed for 
the protection of traffic and pedestrians as directed by the Engineer, the 
Rio Grande Pacific New Orleans and Gulf Coast Railway Company, 
and LADOTD.   

 
The casing pipe shall be used to facilitate the temporary placement of 
the dredge slurry pipeline.  Prior to demobilization, the casing pipes 
shall be capped, installation pits shall be backfilled, and the dredge slur-
ry pipeline corridor shall be restored to pre-construction conditions.   

 
1.7.5 Casing Pipe Caps 

 
After the marsh fill has been accepted and the dredge slurry pipeline 
has been removed from the casing pipes, each end of each casing pipe 
shall be capped as shown on the Plans.  Caps shall be welded to the cas-
ing pipe and shall be water tight.  Steel casing pipe caps shall be in-
cluded in Bid Item No. 1 “Mobilization/Demobilization”.  The price per 
casing pipe cap shall include all materials, labor, tools, equipment, and 
incidentals required to install the casing pipe caps as shown on the 
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plans.   
 

1.7.6 Measurement and Payment 
 

Payment for the installation of the temporary dredge slurry pipeline 
shall be made as Bid Item No. 8 “Mobilization and Demobilization”.  
The price shall include, but is not limited to, all materials, labor, tools, 
equipment, and incidentals and include the required trenched excava-
tion for dredge slurry pipeline placement, sheeting, bracing, false work, 
jacking frame, casing, grouting, backfilling, restoration of area to origi-
nal conditions, and clean-up.   
 
Trench excavation required for the installation of the casing pipe is 
shown on Plan Sheet 11.  Optional trench excavation to facilitate the 
placement of the dredge slurry pipeline shall be included in Bid Item 
No. 8 “Mobilization and Demobilization”. 
 
Secondary monument BA03C-SM-01 is located near the LA 23 cross-
ing.  If this monument is disturbed or damaged during construction ac-
tivities, the monument shall be replaced to LDNR standards at no cost 
to the Owner.   

TS-2 MOBILIZATION AND DEMOBILIZATION 
 

2.1 Description 
 

The Contractor shall provide all labor and equipment necessary to move person-
nel, equipment, construction materials, and incidentals to and from the Project 
Site.  This shall include but is not limited to establishing offices, buildings, and 
other facilities necessary for the Work.  As part of this Bid Item, the Contractor 
shall obtain bonds, required insurance, and include any other pre-construction 
expenses necessary to perform the Work.  This section shall exclude the cost of 
construction materials listed in the Schedule of Bid Items.  All costs associated 
with the dredge slurry pipeline corridor and the dredge slurry pipeline crossings 
shall be included in Bid Item No. 8 “Mobilization and Demobilization”.    

 
The use of Flotation Channels on this project is prohibited.   

 
2.2 Arbitrary Mobilization by Contractor  

 
The Owner shall pay for only one mobilization and demobilization effort.  
Should the Contractor demobilize prior to completing the Work, subsequent re-
mobilization shall be performed at no cost to the Owner.   

 
2.3 Ratio of Mobilization and Demobilization Effort 

 
Sixty percent (60%) of the mobilization/demobilization lump sum price will be 
paid to the Contractor upon completion of his mobilization to the Project Site.  
The remaining forty percent (40%) will be paid to the Contractor upon final ac-
ceptance of the Work and removal of all equipment and unused materials.   
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2.4 Justification of Mobilization Costs  

 
In the event the unit cost does not bear a reasonable relation to the amount of 
work for mobilization and demobilization in the Contract, the Engineer may re-
quire the Contractor to produce cost data to justify the unit cost in the Bid.  
Failure to justify such cost to the satisfaction of the Engineer will result in pay-
ment of actual mobilization costs, as determined by the Engineer at the comple-
tion of mobilization, actual demobilization cost at the completion of the demobi-
lization, and payment of the remainder of this item in the final payment under 
this contract.  The determination of the Engineer is not subject to appeal. 

 
2.5 Measurement and Payment  

 
Payment for mobilization and demobilization shall be paid for at the contract 
lump sum price for Bid Item No. 8, “Mobilization and Demobilization”.  Pay-
ment shall constitute full compensation for moving personnel, equipment, sup-
plies, and incidentals to and from the job site and establishing offices, buildings, 
and other facilities for the work, obtaining bonds, insurance, permit application 
fees, and any other associated expenses.   

 
TS-3 SURVEYS 

 

3.1 Scope 
 

The Contractor shall furnish all of the materials, labor, and equipment necessary 
to perform Pre-Construction, Process, and As-Built Surveys at the locations 
shown in the plans and as outlined in these Specifications.  Pre-construction 
surveys are those required to be conducted prior to the commencement of 
Work.  A Pre-Construction survey shall be performed to serve as a baseline for 
fill quantities.  Process surveys are conducted during construction for quality 
control, partial payment, and acceptance.  As-built surveys are post construc-
tion surveys to be performed after the completion of all Work.  Accepted 
process surveys may be used as As-Built Surveys and shall be approved by the 
Engineer.   

 
Secondary monument BA03C-SM-02 is part of LDNR’s Secondary GPS Net-
work and shall be used for horizontal and vertical control.  The data sheet for 
the secondary monument is included in Appendix E.  Acceptance surveys shall 
be under the supervision of a Professional Engineer and approved by the Engi-
neer.  All other surveys shall be performed by personnel who are approved by 
the Engineer and under the direct supervision of a professional land surveyor 
licensed in the state of Louisiana.  These survey drawings shall be signed and 
sealed by the surveyor.  Survey data shall reference the North American Datum 
of 1983 (NAD 83), Louisiana South Zone, U.S. Survey Foot for horizontal con-
trol, and the North American Vertical Datum of 1988 (NAVD 88), U.S. Survey 
Foot for vertical control.   
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The survey baseline and transects 1-3, perpendicular to the baseline as shown in 
the Plans, were established during engineering and design.  Transects 10-19 
shall be parallel to the baseline, as shown in the Plans.  All marsh fill area sur-
veys shall use the same transect coordinates.  Design survey information shall 
be provided at the Pre-construction Conference.   

 
3.2 Accuracy and Methodology 
 

All surveys shall be conducted using the 5 cm accuracy standard.  The Contrac-
tor shall use Digital Leveling Instruments, Real Time Kinematic (RTK) and 
Global Positioning System (GPS) receivers, and software necessary to achieve 
the required survey accuracy.  A six inch (6”) metal plate shall be attached to 
the bottom of the survey rod to prevent the rod from sinking past the bottom. 
 

3.3 Pre-Construction Survey 
 
The baseline and transects shown on the plans shall be surveyed and staked by 
the Contractor after the Pre-Construction Conference and prior to construction.  
This survey shall be used to verify the alignment of the various project features, 
determine fill volumes, quantities, and make modifications or adjustments as 
deemed necessary by the Engineer.  Drawings of the plan views, cross sections, 
and calculations of projected quantities of materials shall be developed from this 
survey by the Contractor and submitted to the Engineer for review.  All bathy-
metric surveys must be corrected for tidal fluctuations and wave action to the re-
ferenced datum. 
 
3.3.1 Temporary Bench Marks (TBMs) 
 

The Contractor shall also install additional TBMs as necessary to per-
form the survey.  Horizontal and vertical coordinates shall be deter-
mined for all TBMs installed.  The Contractor shall maintain the TBMs 
for the duration of the Work.  In the event that a single TBM is dis-
turbed and/or destroyed, the TBM may be reinstalled by approved per-
sonnel at the expense of the Contractor.  If multiple TBMs are de-
stroyed, the Engineer may require the TBMs to be reinstalled by a Pro-
fessional Surveyor licensed in the State of Louisiana. 

 
3.3.2 Baseline 
 

The baseline shall be surveyed and staked at all points of inflection and 
transect intersections as shown on the Plans.  The baseline shall be 
shown on the plan view drawings.   

 
3.3.3 Containment Dikes 
 

The alignment of all containment dikes and enhanced spoil banks with-
in the fill area shall be surveyed and staked at a minimum of 500 ft in-
tervals along the entire length of proposed containment dikes.  The ele-
vation and coordinates at each stake shall be recorded. 
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3.3.4 Marsh Creation Area 
 

Elevations shall be surveyed and recorded at points every fifty feet 
(50’) along each transect line, and shall extend two hundred feet (200’) 
beyond the toe of the marsh fill containment dike alignment.  The tran-
sects for the marsh creation areas shall be surveyed and staked at five 
hundred foot (500’) intervals in grid format as shown on the Plans.   
 
The Contractor shall develop drawings which show the cross sections 
and plan views.  Elevations, coordinates, lines, and grades for the fill 
area shall be shown on the drawings.  The Contractor shall also deter-
mine the projected quantities of marsh fill material and containment.  
The projected marsh fill quantities shall be calculated using a method 
that is approved by the Engineer, such as the average end area method 
or AutoCAD.  The projected quantities of marsh fill material shall be 
calculated in cubic yards, and the containment dike quantities shall be 
calculated per linear foot.   

 
3.3.5 Borrow Area 
 

The borrow area pre-construction survey transects shall be spaced five 
hundred feet (500’) apart, perpendicular to the borrow area center line, 
and extend five hundred feet (500’) past the limit of the cut unless oth-
erwise shown on the Plans.  The pre-construction borrow area survey 
must be submitted to and approved by the Engineer prior to beginning 
excavation or dredging.     
   

3.3.6 Settlement Plate 
 

The elevation of the top of the settlement plate shall be recorded and 
reported to the nearest tenth of a foot (0.1’) NAVD 88 upon installa-
tion.   

 
3.3.7 Magnetometer Survey 
 

A magnetometer survey has been performed in preparation for this 
project in an effort to verify locations and depths of pipelines and other 
underwater obstructions in the borrow area and marsh creation area.  
See Appendix F for all borrow area magnetometer survey information.   
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A magnetometer survey is recommended to be performed in the borrow 
area and the marsh creation area prior to excavation and dredging to 
verify pipeline locations and depths and other underwater obstructions. 
 Magnetometer track lines should be run along the centerline alignment 
of the proposed containment dike and enhanced spoil bank borrow pit 
locations.  Additional magnetometer lines should be run perpendicular 
to the containment dike and enhanced spoil bank locations.  These track 
lines should begin at the outer edge of the containment dike or en-
hanced spoil bank and extend twenty-five feet (25’) past the contain-
ment dike or enhanced spoil bank borrow pit and shall be spaced a 
maximum of two hundred fifty feet (250’) apart.   
 
Magnetometer track lines in the Mississippi River borrow area should 
form a grid pattern with a maximum offset of five hundred feet (500’) 
apart, and should be oriented north-south and east-west.  A magnetome-
ter survey must be performed at all locations along the dredge slurry 
pipeline corridor where excavation will take place to accommodate the 
dredge slurry pipeline.  Magnetometer surveys shall be provided to the 
Engineer prior to excavation and dredging.  This does not relieve the 
Contractor of responsibilities set forth in GP-25 Utilities.   

 
3.3.8 Pipeline Locations 
 

All pipelines located within one hundred fifty feet (150’) of the con-
tainment dike alignments, marsh fill area, borrow area, and dredge slur-
ry pipeline corridor shall be probed for depth and their locations 
marked prior to excavation, dredging, and installation of the dredge 
slurry pipeline, for the duration of construction activities.  A buffer dis-
tance of fifty feet (50’) for the 20” Shell oil pipeline in Marsh Creation 
Area 2 shall also be staked prior to excavation.  No hydraulic dredging 
may take place within five hundred feet (500’) of any existing pipeline 
in the Mississippi River.   

 
3.4 Process Survey  

 
The baseline and transects used for the Pre-Construction survey and shown on 
the Plans shall be used for the Process Survey.  This survey shall be used for 
payment of the marsh fill volumes, payment of the containment dikes, and to 
make modifications or adjustments as deemed necessary by the Engineer.  
Drawings of the plan views and cross sections and calculations of quantities of 
materials shall be developed from this survey by the Contractor and submitted 
to the Engineer for review and payment.  The volume of each cell shall be cal-
culated using the average end area method in both directions.  The two volumes 
shall be averaged to yield the volume of the cell.  The quantities of marsh fill 
material shall be calculated in cubic yards, and the containment dike quantities 
shall be calculated per linear foot.  All bathymetric surveys must be corrected 
for tidal fluctuations and wave action to the referenced datum. 

 
 

3.4.1 Containment Dikes 
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After the containment dikes have been constructed, the toes and top 
centerline of the containment dikes shall be surveyed a minimum of 
every five hundred feet (500’).  The elevation and coordinates shall be 
recorded and used to create plan views and cross sections of the con-
tainment dikes to ensure that the dikes have been constructed to the di-
mensions shown on the plans and as per TS 4.5. 

 
 
 
 
 

3.4.2 Marsh Creation Area 
 
Transects shall be surveyed at points every fifty feet (50’) along each 
transect line.  The marsh creation area shall be surveyed monthly, or as 
directed by the Engineer, at all survey transects shown on the Plans as 
well as all points of inflection.  The Engineer shall evaluate the process 
surveys to determine if the fill lift is to be accepted or modified as per 
TS-5.11.  The Contractor shall perform additional survey transects in 
marsh fill areas as deemed necessary by the Engineer.  Those portions 
of dredge fill which are modified must also be resurveyed.  Plan views 
and cross sections shall be used for the calculation of the marsh fill vo-
lume.  The marsh fill quantities shall be calculated using a method that 
is approved by the Engineer, such as the average end area method or 
AutoCAD.   
 
Process surveys for acceptance shall consist of transects spaced 250’ 
apart in grid format and/or at locations directed by the Engineer and 
shall be stamped by a Professional Engineer.   
 
Process surveys to be used for payment shall include x,y,z data 
representing the intersection of the dredged fill material with the con-
tainment dike or existing feature used as containment.  Points shall be 
taken at transect and containment dike profile locations around the 
boundary of the marsh creation area where the pumped material meets 
the containment dike or fill area boundary and at any change in direc-
tion of marsh creation area boundary.  These points shall be coded 
“MLN” and submitted in x,y,z format.   

 
3.4.3 Borrow Area 

 
The location of the dredge cutter head shall be known at all times dur-
ing dredging operations as per TS-5. 

 
3.4.4 Settlement Plate 

 
The elevation of the top of the settlement plate shall be recorded and 
reported to the nearest tenth of a foot (0.1’) NAVD 88 weekly during 
marsh fill placement.  This information shall be provided to the Engi-
neer weekly. 

 



    
     

56 of 68  

3.5 As-Built Surveys 
 
The marsh creation area, containment dikes, borrow area, and settlement plate 
shall be surveyed by the Contractor after construction is complete.  Final pay-
ment will not be received until the As-Built Survey and Work have been ac-
cepted by the Engineer.  All bathymetric surveys must be corrected for tidal 
fluctuations and wave action to the referenced datum.   
 
 
 
3.5.1 Containment Dikes 

 
The As-Built Survey shall incorporate the cross sections and plan views 
from the Process Surveys for all containment dikes. 
 

3.5.2 Marsh Creation Area 
 

The As-Built Survey shall incorporate the approved and accepted 
process surveys for all of the marsh fill area.  The Contractor shall de-
velop drawings which include the cross sections, plan views, elevations, 
quantities, and volumes from the process surveys.  The dates, eleva-
tions, and volumes for each process survey shall be superimposed onto 
the corresponding fill cells on the plan views.  The As-Built quantities 
of marsh fill material shall be calculated in cubic yards, and the con-
tainment dike quantities shall be calculated per linear foot.   

 
3.5.3 Borrow Area 
 

Borrow area As-Built Survey transects shall be spaced five hundred feet 
(500’) apart, perpendicular to the borrow area center line, and extend 
five hundred feet (500’) past the limit of the cut unless otherwise shown 
on the Plans.   

 
3.5.4 Settlement Plate 
 

The As-Built Survey shall incorporate the data from the process surveys 
for the settlement plate.  The final settlement plate elevation shall be 
listed on the As-Built drawings.   

 
3.6 Deliverables 

 
The Pre-Construction, Process, and As-Built Surveys shall be stamped by a pro-
fessional land surveyor licensed in the state of Louisiana.  The Contractor shall 
provide the details for the survey layout in the Work Plan.   
 
The pre-construction survey drawings and projected material quantities shall be 
submitted to the Engineer for review prior to excavation.  Three copies shall be 
provided on 11”x17” paper and one digital copy provided in AutoCAD.   
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The Process Survey drawings, in-place material quantities, and supporting cal-
culations shall be submitted to the Engineer for review immediately after they 
are completed in order to receive acceptance and payment.  Three copies shall 
be provided on 11”x17” paper and one digital copy provided in AutoCAD.   
 
The As-Built Survey and in-place material quantities shall be submitted to the 
Engineer by the date provided in SP-3 in order to receive acceptance and final 
payment.  Three copies shall be provided on 11”x17” paper and two digital cop-
ies provided in AutoCAD.  The survey shall incorporate all field changes, 
change orders, and quantities of materials placed.  All revisions shall be shown 
in red and be easily distinguishable from the original design.   
 
Point files of the Pre-Construction, Process, and As-Built Surveys shall be in-
cluded in the digital copies, organized by transect, and shall contain the follow-
ing information: 
 
3.6.1 Point number; 
 
3.6.2 Northing (NAD 83 U.S. ft.); 
 
3.6.3 Easting (NAD 83 U.S. ft.); 
 
3.6.4 Elevation of the top of soil (NAVD 88 ft.); 
 
3.6.5 Elevation of the water level (if applicable) (NAVD 88 ft.); 
 
3.6.6 Description.   

 
3.7 Measurement and Payment  

 
Payment for Surveys shall be made at contract lump sum price for Bid Item No. 
9, “Surveys”.  Price and payment shall constitute full compensation for furnish-
ing all labor, materials, and equipment to perform the Pre-Construction, Process, 
and As-Built Surveys specified herein.    
 

TS-4 EARTHEN CONTAINMENT DIKE CONSTRUCTION AND MAINTENANCE 
 

4.1 Scope 
 

The Contractor shall furnish all of the materials, labor, and equipment neces-
sary to construct and maintain the containment dikes in accordance with the 
Specifications and in conformity to the lines, grades, elevations, and tolerances 
shown on the Plans.  The containment dikes shall be maintained by the Contrac-
tor to the greatest extent possible until the fill area has been accepted and com-
pleted according to the Plans and these Specifications.   
 

4.2 Materials and Construction 
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The boundaries of the earthen containment dikes and enhanced spoil banks are 
depicted on the Plans.  Earthen containment dikes and enhanced spoil banks 
shall be erected to the lines, grades, and elevations specified in the drawings as 
necessary to facilitate the placement of marsh fill material.  The two contain-
ment dikes along Chenier Traverse Bayou shall be constructed using in-situ ma-
terial to the lines, grades, and elevations specified in the Plans to the greatest 
extent possible, as directed by the Engineer.   
 
The containment dikes shall be constructed using in-situ material from the 
marsh creation area and borrow pits shall be re-filled during dredging.  Degra-
dation of containment dikes and enhanced spoil banks shall be required upon 
completion of the  project to achieve a consistent marsh creation platform as di-
rected by the Engineer.  See section TS 4.6 Degradation of Earthen Contain-
ment Dikes and Enhanced Spoil Banks for additional details. 

 

4.3 Landowner Requirements 

 
No excavation is permitted within fifty feet (50’) of the 20” Shell oil pipeline 
near the Plaquemines parish flood protection levee.  A Shell representative shall 
be present when equipment is to cross this pipeline, and the only corridor to be 
used to cross the pipeline, unless otherwise directed by the Shell representative, 
shall be the equipment access road north of West Ravenna Road as shown on 
Plan Sheet 4.  A gate key will be provided for the gravel access road at the Pre-
Construction Conference.  The pre-construction condition of the gravel access 
road shall be maintained throughout construction.  A layer of crushed aggregate 
shall be placed prior to construction to ensure that the integrity of the road is 
maintained. 

 
The Contractor shall submit a dike construction and maintenance plan in the 
Work Plan.  The Contractor shall take all precautions necessary to prevent efflu-
ent from flowing into adjacent properties and onto areas outside the construction 
limits.  Therefore, the Contractor may be required to construct, temporarily de-
grade, or gap containment dikes to better control effluent discharge, if effluent 
discharge problems persist during construction.  Additional details on effluent 
control can be found in TS-5.8 Dewatering. 

 

4.4 Access 
 

All equipment for containment dike construction shall access the project area 
via state water bottoms or the equipment access road shown on Plan Sheet 4.  
Access to the internal areas shall be through open water to the extent possible.  
Proposed access routes for equipment used to facilitate the construction of the 
containment dikes shall be submitted in the Work Plan for approval.  Any 
access route that requires travel across existing marsh must first be approved by 
the Engineer or the Inspector.  Additional details for construction access are de-
scribed in TS-1 Dredge Slurry Pipeline Corridor. 
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4.5 Tolerance 
 
Construction of the earthen containment dikes and enhanced spoil banks shall be 
as close to the elevations and areas shown on the drawings as possible, with a 
maximum crest vertical tolerance of plus one-half of one foot (0.5’) above con-
tainment target elevation.  The containment dike and enhanced spoil bank crown 
target elevation is +3.0’ NAVD 88. 

 
4.6 Degradation of Earthen Containment Dikes and Enhanced Spoil Banks 

 
Earthen containment dikes and enhanced spoil banks must be the same elevation 
as the marsh creation platform upon completion of the project.  Degradation of 
earthen containment dikes and enhanced spoil banks shall be required upon 
completion of the project to achieve consistent marsh elevations, unless other-
wise directed by the Engineer.  Spoil from dike degradation shall be used to fill 
any low lying areas over the containment dike borrow pits.  After spreading to 
marsh elevation, remaining spoil shall be placed in adjacent canals or adjacent 
open water.  All costs associated with the degradation of the containment dikes 
and enhanced spoil banks should be included in Bid Item No. 10 “Earthen Con-
tainment Dikes”. 

 

4.7 Measurement and Payment 
 

Payment for earthen containment dikes and enhanced spoil banks will be made 
at the contract unit price per linear foot for Bid Item No. 10 AEarthen Contain-
ment Dikes@.  Price and payment shall constitute full compensation for furnish-
ing all labor, materials, and equipment for construction, maintenance, and de-
gradation of all required containment and performing all Work as specified 
herein.  Payment for the two containment dikes along Chenier Traverse Bayou 
shall include furnishing all labor, materials, and equipment for construction, 
reasonable maintenance, and degradation of the dikes.  These dikes may not be 
required to meet the target elevation shown on the Plans, as directed by the En-
gineer.   

  

TS-5 HYDRAULIC DREDGING 
 

5.1 Scope 
 
Hydraulic Dredging shall consist of excavating and satisfactorily placing 
dredged material in accordance with these Specifications and in conformity to 
the lines, grades, and elevations shown on the Plans or as directed by the Engi-
neer.  Dredging to approximately -60’ NAVD 88 is anticipated, and dredging 
to -70’ NAVD 88 is permitted in areas shown on the Plans.  The materials to be 
dredged may consist of gravel, sand, silt, clay, muck, or shell.  Additional ma-
terials such as logs, stumps, snags, tires, scrap, and other debris may be en-
countered within the specified limits of dredging and shall be removed and dis-
posed of by the Contractor.   
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5.2 Method 
 

The dredge equipment and attendant plant shall be in satisfactory operating 
condition, capable of efficiently performing the Work as set forth in the Plans 
and Specifications, and shall be subject to inspection by the Owner or Engineer 
prior to beginning the Work and at all times during construction.  Wave and 
weather conditions within the borrow area of the project can prove difficult for 
some equipment.  The Contractor shall include an equipment protection plan for 
acceptance and approval by the Engineer in the Work Plan prior to the Pre-
construction Conference.  The Dredge Data Sheet, including a complete descrip-
tion of the equipment the Contractor intends to use for dredging (size, horse-
power, production rate, draft, etc.) must be completed and submitted with the 
bid.  The Dredge Data Sheet may be found in Appendix A.   

 
The use of Flotation Channels on this project is prohibited.   

 
5.3 Dredge Location Control  

 
No dredging shall be performed except as depicted in the Plans.  No hydraulic 
excavation may take place within five hundred feet (500’) of any existing pipe-
line or submerged transmission line.  The contact information for pipeline repre-
sentatives near the borrow area is listed below: 

 

Entergy 

Gary Hergert 

985-850-1253 

Plains All American Pipeline, L.P. 

Rusty Cavalier 

504-393-6282 

 

The Contractor will be required to pay any costs, fines, or other expenses related 
to dredging outside of the borrow limits or permit violations resulting from Con-
tractor negligence.  If the Contractor does not pay costs, fines, or other expenses 
related to dredging outside of the borrow limits and/or permit limits, the Owner 
will deduct said costs, fines, and expenses from payments due the Contractor.  
Additionally, said costs, fines, and expenses may be recovered from the Con-
tractor’s bond for payment.  

 
5.3.1 Horizontal Location 
 

The Contractor is required to have electronic positioning equipment 
that will locate the dredge when operating in the borrow area.  The 
Contractor shall keep this equipment functioning on the dredge at all 
times during construction and when the dredge is within one (1) mile of 
the borrow area.  The Contractor is required to calibrate the equipment 
as required by the manufacturer.  Proof of calibration shall be submitted 
to the Owner and Engineer.  Continuous location of the dredge shall be 
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monitored at all times during dredging operations.  The location is to be 
computed by coordinates in the Louisiana State Plane South Coordinate 
System, NAD 1983 (Lambert Conformal Conic) with a range error not 
to exceed fifteen feet (15’).  Positions shall be recorded at least every 
ten (10) minutes and furnished daily as part of the Contractor’s Daily 
Quality control Reports, along with the track of the dredge in relation to 
the dredge site.  The Contractor’s method of location of the dredge shall 
be submitted to the Owner and Engineer for review and approval with 
the Contractor’s Work Plan.  
 

5.3.2 Dredging Elevations 
 

The Contractor is also required to have a dredging depth indicator ca-
pable of gauging the depth being dredged at all times for each piece and 
type of dredging plant being utilized.  The instrument may be a graph 
type paper or electronic recorder.  The paper or depth record produced 
by this instrument shall be submitted daily with the Daily Quality Con-
trol Report.  Flagging or marking the winch cables is not an acceptable 
option to fulfill this instrument requirement.  The indicators shall be in 
plain view of Operators and Inspector(s) and be adjusted to the refer-
ence datum, NAVD 88 (Geoid 99).  The Contractor shall use surveying 
equipment and methodology specified in TS-3.2 Accuracy and Metho-
dology to achieve this vertical datum if possible.  If the borrow area is 
out of the range of the specified equipment, the Contractor shall use 
measured tides to adjust dredging depth to the reference datum.  Pro-
posed tide correction methods and measurements must be submitted in 
the Contractor’s Work Plan for review and approval by the Owner and 
Engineer.  The maximum depth of cut is shown on the Plans.   

 

 
5.4 Submerged Discharge Lines 

 
Dredge discharge lines that cross a navigable channel must be submerged.  
Submerged pipelines and any anchors securing the pipeline shall rest on the 
channel and shall be marked in accordance with USCG requirements.  Sub-
merged lines shall at no time reduce the depth and width of the existing channel 
in which it is placed by more than one foot (1.0’).  The depth of any pipeline 
crossing a navigation channel shall be submitted to the USCG for publication.  
All submerged pipelines installed shall be marked with fluorescent orange 
buoys and signs stating “DANGER SUBMERGED PIPELINE” every one hun-
dred fifty feet (150’) for the length of the pipeline.  “DANGER SUBMERGED 
PIPELINE” signs shall also be placed at the beginning and end of all submerged 
pipelines and at all abrupt changes of direction.  Unless otherwise specified by 
the USCG, submerged pipelines are considered to require special marks and 
shall have USCG approved flashing yellow lights.  When the submerged line is 
placed in shallow water, outside the navigable channel, where the possibility ex-
ists for small boats to cross over the submerged pipeline, the pipeline shall be 
marked with fluorescent orange buoys and signs stating “DANGER 
SUBMERGED PIPELINE” every one hundred fifty feet (150’) throughout the 
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length of the submerged pipeline.  Costs incurred by the Contractor for com-
pliance with this section should be included in Bid Item No. 8, “Mobilization 
and Demobilization”.  A description of discharge line placement shall be in-
cluded in the Work Plan. 

 

5.5 Borrow Area Cut Sequence and USACE Restrictions 
 

The Contractor must submit a proposed borrow area cut sequence with the ini-
tial Work Plan for approval by the Owner and Engineer prior to dredging opera-
tions.  The proposed borrow area has been designed based on USACE restric-
tions.  Side slopes of excavation must be no steeper than 1(V):5(H), per USACE 
restrictions.  River excavation must proceed from landside to riverside limits to 
minimize the possibility of overburden failure of the bank per USACE regula-
tions.  If material is dredged outside of the area delineated on the Plans, the 
Contractor may be subject to deductions set forth in GP-47 Non-Conforming 
and Unauthorized Work.  If the dredge slurry pipeline is to be placed parallel to 
the Mississippi River Levee, it shall be located at least forty feet (40’) from the 
toe of the levee.   
 
Dredge pipe installation, removal of the dredge pipe, and work over the levee is 
limited to when the stage of the Mississippi River is below elevation +11.0’ 
NGVD 1929 on the Carrollton Gage, at New Orleans, Louisiana, as per the De-
partment of the Army Permit.  Any barge within one-hundred feet (100’) of the 
Mississippi River levee must be sufficiently spudded down when the river stage 
is above +11.0’ NGVD 1929 on the Carrollton Gage at New Orleans, Louisiana. 
 Any damage to the levee, batture, and/or bank resulting from the Contractor’s 
activities shall be repaired at the Contractor’s expense.  All disturbed areas on 
the levee crown and slopes shall be restored to pre-project conditions and to the 
satisfaction of the West Bank Levee District.  The Contractor shall assure that 
work does not impede or interfere with navigation on the Mississippi River and 
shall maintain ongoing coordination with the River Pilots Association and the 
United States Coast Guard.   

 
5.6 Material Placement 

 
The Contractor shall take all precautions necessary to prevent discharge material 
from flowing into adjacent properties and onto areas outside the construction 
limits.  Any material that is deposited other than as indicated on the Plans or as 
approved by the Engineer may be required, by the Engineer, to be removed and 
deposited in approved areas at the Contractor's expense.  Excess runoff of 
dredged material onto adjacent marshes shall be prevented by maintaining a suf-
ficient distance from the discharge pipe to the edge of the existing marsh or 
through controlling discharge flow rates.   
 

Care shall be taken in placement of marsh material near the two containment 
dikes along Chenier Traverse Bayou due to soft in-situ soil conditions.  Material 
placement methods in this area shall be adjusted in the field to the maximum ex-
tent possible.  Target elevation in these areas may be adjusted to facilitate ma-
terial placement, as directed by the Engineer.     



    
     

63 of 68  

 
Pumping into the Increment 2 marsh creation area will be allowed to begin im-
mediately after the completion of Marsh Creation Area 1.  If for any reason all 
containment dikes in the Increment 2 marsh creation area are not complete 
when the Contractor is ready to begin placing dredged material into the Incre-
ment 2 marsh creation area, LDNR (OCPR) will allow the Contractor to begin 
pumping as long as the location of the pipeline does not extend past the location 
where the containment dike is being constructed.   

 
The Contractor may be required by the Engineer to operate the dredge at a spe-
cified lower production rate and/or to temporarily suspend dredging operations 
for up to 2 days to allow the material to settle and dewater thereby ensuring 
project elevation and layout is obtained.  Effluent control shall be maintained by 
the use of spillboxes/dewatering structures placed at the Contractor’s discretion. 
 All costs associated with this discharge control should be contained within the 
Bid Item No. 10 “Earthen Containment Dikes”.  If the Contractor is required by 
the Engineer to stop dredging, no additional payments will be granted until 
dredging activities are allowed to continue.  The cost for this downtime should 
be included in the Contractor’s bid.   

 

The Contractor shall provide a method for crossing the canal between the In-
crement 2 marsh creation area and Marsh Creation Area 1 in his Work Plan.  
Material from the existing canal spoil banks adjacent to this crossing may be 
used to form the outer edges to contain the sand fill material for this temporary 
crossing provided that as much as possible of this material is returned to the 
marsh creation areas when the crossing is removed.     

 
 

5.7 Restoration of Marsh Damages 
 

The Contractor will be responsible for the restoration of any damages caused by 
unnecessary and/or careless operation during construction.  Restoration may in-
clude the placement of additional dredged material to project elevations within 
the areas of damage at the expense of the Contractor and will be performed at 
the discretion and direction of the Engineer.  All Construction Corridors in the 
marsh creation area(s) shall be repaired by pumping additional material into the 
area to natural marsh elevation.   

 
5.8 Dewatering 

 
The construction sequencing of this project shall be determined as necessary for 
dewatering purposes.  The Contractor shall provide temporary facilities, such as 
turbidity screens, spill boxes, weirs, sedimentation berms, etc. necessary to de-
water the material placed in the marsh creation area.  Temporary controls shall 
be removed by the Contractor upon completion of the Work at the Contractor’s 
expense.  The Contractor shall include proposed dewatering locations and me-
thodology in the Work Plan, which shall be submitted to the Engineer for ap-
proval prior to construction.   
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5.9 Pipeline Leaks 
 

The Contractor shall maintain a tight discharge pipeline at all times.  The joints 
shall be so constructed as to preclude spillage and leakage.  If leaks occur, they 
shall be promptly repaired.  The Contractor will transport the Engineer or his In-
spector to the leak repair site for visual inspection.  Failure to repair leaks or 
change the method of operation which causes excessive material loss, as deter-
mined by the Engineer, during transport to discharge site will result in suspen-
sion of dredging operations and require prompt repair or change of operation to 
prevent leakage as a prerequisite to the resumption of dredging.  

 
5.10 Tolerance 

 
Placement of hydraulic fill material shall be as close to the elevations and areas 
shown on the drawings as possible, with a maximum vertical tolerance of (±) 
0.3’.  The target elevation for marsh creation is +2.0’ NAVD 88.  The maxi-
mum elevation is +2.3’ NAVD 88.  The Engineer reserves the right to require 
portions of the project area to be at or near target elevation in order to maximize 
the amount of emergent marsh created should funding or dredged material prop-
erties prevent the entire fill area from reaching the target elevation.  The Con-
tractor will be made aware of such situations in writing by the Engineer during 
construction. 

  
5.11 Acceptance 

 
The marsh creation area will be considered for acceptance when the marsh 
platform has reached and maintained an elevation between +1.7’ and +2.3’ 
NAVD 88 for a period of seven (7) days after hydraulic dredging is terminated.  
Acceptance will be based on the surveyed marsh fill elevation as per TS-3 Sur-
veys, estimated to the nearest +0.1’.  Acceptance surveys shall consist of tran-
sects spaced 250’ apart in grid format and shall be stamped by a Professional 
Engineer.  The average volume contained in each cell shall be calculated if the 
process survey elevations are accepted by the Engineer.  The volume for each 
cell shall be calculated using the average end area method as per TS-3.4, or 
other method approved by the Engineer.  Volume calculations shall be submit-
ted to the Engineer for verification.  The Engineer shall determine whether or 
not to accept the in-place volume within three (3) days.   

 
All payment surveys will be performed by the Contractor and witnessed by the Engineer 
or Inspector twenty-one (21) days after hydraulic dredging is terminated, as per TS-3.4. 
 If the average elevation of the inspected cell after twenty-one (21) days is below the ele-
vation of +1.7’ NAVD 88, the Engineer will require the Contractor to place additional 
material prior to final payment.  If the average elevation of the inspected cell is greater 
than the elevation of +2.3’ NAVD88, the Engineer will require material to be removed 
at the expense of the Contractor.  Should funding or dredged material properties prevent 
the entire fill area to reach the target elevation, the Engineer reserves the right to require 
portions of the project area to be at or near target elevation through use of training dikes 
or other such methods, in order to maximize the amount of emergent marsh created.  The 
Contractor will be made aware of such instances in writing by the Engineer during con-
struction. 
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5.12 Measurement and Payment 

 
Payment for marsh creation will be made at the contract unit price per cubic 
yard of fill placed in the marsh fill area shown on the Plans for Bid Item No. 11, 
AMarsh Creation Fill@.  Payment will be made per cubic yard up to the maxi-
mum elevation of +2.3’ NAVD 88 based on the pay survey twenty-one (21) 
days after hydraulic dredging is terminated.  There will be no payment for 
placing quantities in excess of the lines, grades, and elevations shown on the 
plans and stated in these specifications.  Price and payment shall constitute full 
compensation for furnishing all plant, labor, materials, and equipment for dredg-
ing, satisfactory placement of dredged material into designated areas, all opera-
tions necessary for containment and dewatering of spoil material, and perform-
ing all Work as specified herein. 

 
The Contractor may request partial payments.  The volume included in the par-
tial payment will be determined by the survey cross sections for the fill area that 
are submitted by the Contractor and approved by the Engineer.  All surveys and 
visual inspections shall be performed when the Engineer or Inspector is present. 
 The Contractor shall submit copies of all field survey data to the Engineer prior 
to payment for processing purposes. 

 

TS-6 SETTLEMENT PLATE 
 

6.1 Scope 
 

The Contractor shall furnish all of the materials, labor, and equipment necessary 
to construct, install, survey, and maintain the settlement plate in accordance 
with the Plans and these Specifications.   

 
6.2 Materials 

 
Settlement plate shall be fabricated with a four foot (4') by four foot (4') by one 
fourth inch (¼") steel plate with a three inch (3") diameter galvanized riser pipe 
attached to the center of the plate with a threaded coupling.  The pipe riser shall 
be a minimum of three feet (3’) above the fill to facilitate elevation readings.  
The top will be closed with a threaded galvanized cap.  After fabrication, the 
plates shall be hot-dipped galvanized.   

 
6.3 Zinc Coating 

 
Zinc coating shall be applied in a manner and thickness quality conforming to 
ASTM A 123.  In any case where zinc coating becomes damaged, the damaged 
area shall be re-galvanized with a suitable low-melting zinc base alloy as rec-
ommended by the American Hot-Dip Galvanizers Association.  One coat of a 
vinyl wash primer followed by red top coat shall be applied over the zinc coat.  
All painting shall conform to Section 811 and 1008 of the Louisiana Standard 
Specifications for Roads and Bridges, 2000 edition.   

 
6.4 Installation 
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The settlement plate must be placed and surveyed prior to placement of marsh 
fill material.  The settlement plate shall be surveyed as specified in TS-3 Sur-
veys.  The settlement plate shall be installed within the marsh fill template at the 
location shown on the Plans or as directed by the Owner and Engineer.  The set-
tlement plate must be placed such that the vertical pipe conforms to a vertical 
plumb standard of no more than 10.5º from true vertical.  The settlement plate 
shall also be marked with brightly colored flagging or reflector tape.  The Con-
tractor shall exercise care when placing any construction materials in the vicini-
ty of the settlement plate.  Any damaged settlement plate shall be replaced by 
the Contractor at no expense to the Owner.  Damaged settlement plates are de-
fined as plates which would not accurately represent elevation of the project fea-
ture in question as determined by the Owner and Engineer.  Leveling of the 
plate bed shall be accomplished by removing the minimum amount of earth or 
debris necessary to produce an even foundation and in such manner that the 
density of the plate bed will remain at the same density as the undisturbed adja-
cent ground.  Leveling of the plate bed by the addition of fill will not be permit-
ted.   

 
6.5 Maintenance 
 

The Contractor shall maintain the settlement plate until the Work is completed.  
Any damaged settlement plate shall be repaired or replaced by the Contractor at 
no expense to the Owner.  After marsh fill elevation has been accepted and prior 
to demobilization, the 3” schedule 40 pipe shall be detached from the 
4’x4’x1/4” plate.  The plate shall remain in place, beneath the in-place marsh fill 
material.   

 
6.6 Measurement, Payment, and Acceptance 

 
Payment for this item will be made at the contract unit price per each for Bid 
Item No. 12, “Settlement Plate”.  Price and payment shall constitute full com-
pensation for furnishing all labor, materials, and equipment for construction and 
maintenance of all required settlement plates and performing all work specified 
herein.  No payment shall be made for settlement plates that are rejected or 
damaged due to fault or negligence by the Contractor.   

 

TS-7 LIGHTED AIDS TO NAVIGATION 
 

7.1 General Description 
 

Lighted aids to navigation shall be deployed prior to commencement of any 
dredging operations.  Lighted aids to navigation are required to maintain safe 
working conditions for construction in navigable waters.  The Contractor shall 
provide, install, maintain, and remove lighted aids as specified herein at no di-
rect pay.  Any damage to existing U.S. Coast Guard or private navigation aids 
caused by the Contractor shall be repaired by the Contractor to U.S. Coast 
Guard standards at no expense to the Owner. 

 
7.2 Installation 



    
     

67 of 68  

 
Lighted dredging aids to navigation shall be installed prior to any dredging 
equipment entering the borrow area or placing any pipeline from the borrow 
area to the fill area.  The aids to navigation shall be lighted for 24-hour opera-
tion.  Light characteristics for the aids shall be flashing yellow.  If buoys are 
used they shall be yellow with reflective international orange square patches or 
stripes.  If pile structures are used, they shall display yellow dayboards with ref-
lective international orange borders.  The aids may be lettered.  The Contractor 
shall notify the U.S. Coast Guard in accordance with subparagraph "Notice of 
Intent to Dredge".  The notification shall contain maps and descriptions of 
lighted aids for inclusion in the Notice to Mariners. 

 
7.3 Operation and Maintenance 

 
The Contractor shall operate and maintain all the lighted aids.  Should lighted 
dredging aids to navigation leave positioned locations, the Contractor shall re-
position within 24 hours. 

 
 

7.4 Removal 
 

The Contractor shall remove all lighted dredging aids to navigation, piles, 
chains, anchors, etc. from the project area upon completion of this project. 

 

TS-8 STAND-BY TIME 
 

8.1 Scope 
 
 Should the Contractor be required to cease dredging under this contract due to 

any act or order of the USACE or any local, state, or federal government agen-
cy, according to the provisions of GP-52, a daily stand-by pay item shall be im-
plemented in accordance with this Technical Specification while the hydraulic 
dredge is located between Mississippi River Miles sixty-three (63) and sixty-five 
(65).   

  
8.2 Measurement and Payment 
 
 The Contractor may request compensation for “Stand-by Time” measured in 

days at the rate given in the negotiated schedule of bid items.  The start time of 
said request shall begin at the time the Contractor is ordered to stop dredging 
due to any act or order of any local, state, or federal government agency.  The 
end time of said request shall be until such time that said agency allows work to 
resume.   

 
 Bid Item No. 14, “Stand-by Time”, shall be implemented at a rate per Dredge 

Day stated by the Contractor and approved by the Engineer in the negotiated 
schedule of bid items.  The rate for “Stand-by Time” may be applied for the 
number of Dredge Days the Contractor is required to cease Work that total up 
to five percent (5%) of the total change order amount excluding Bid Item No. 
14.  In the event “Stand-by Time” is deemed appropriate on more than one oc-
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casion, the total cost of “Stand-by Time” will only be paid for up to a total of 
five percent (5%) of the total change order amount excluding Bid Item No. 14.   

 
 Additional time for completion will be allowed at a rate of one (1) day for each 

Dredge Day of “Stand-by Time”.  One “Dredge Day” shall be defined as twen-
ty-four (24) consecutive hours beginning at the time the Contractor is required 
to cease Work.     

 
If “Stand-by Time” awarded cost totals five percent (5%) of the total change 
order cost excluding Bid Item No. 14, the Contractor shall notify the Engineer 
in writing of his intention to continue to stand-by at no additional cost to the 
Owner until such time the Contractor is allowed to resume or request that the 
marsh creation area be accepted based on dredging completed to date.  
 
If the Contractor elects to request acceptance based on dredging completed to 
date, the Contractor shall grade the fill area to meet the target elevation as 
close as possible.  The Contractor shall provide process surveys at that time and 
twenty-one (21) days later per TS-3 Surveys.  All other work shall be performed 
as if the marsh creation area was completed to the required elevations.  Accep-
tance will be based on the surveyed marsh fill elevation as per TS-3 Surveys, es-
timated to the nearest +0.1’.  Payment for marsh creation will be made at the 
contract unit price per cubic yard of fill placed in the marsh fill area shown on 
the Plans for Bid Item No. 11, “Marsh Creation Fill”.  Payment will be made 
per cubic yard up to the maximum elevation of +2.3’ NAVD 88.   
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APPENDIX A:  BID PROPOSAL ATTACHMENTS 

 
 



    

A-1 

MISSISSIPPI RIVER SEDIMENT DELIVERY SYSTEM 
BAYOU DUPONT PROJECT (BA-39) 

 
BID PROPOSAL ATTACHMENT A - PLANT AND EQUIPMENT SCHEDULE 

 
 EQUIPMENT CATEGORY:  
 

 
Type 

 

 
Capacity Manufacturer Age & Condition Location 

     

     

     
 
 EQUIPMENT CATEGORY:  
 

 
Type 

 

 
Capacity Manufacturer Age & Condition Location 

     

     

     
 
 EQUIPMENT CATEGORY:  
 

 
Type 

 

 
Capacity Manufacturer Age & Condition Location 

     

     

     

NOTE:   The Plant and Equipment Schedule is Mandatory.  The Plant and Equipment Schedule is for 
information purposes only and will not be used as a basis for award.  The information submitted is per-
tinent to the evaluation of the proposed dredges and their capability to perform the Work as required 
and as agreed to by the Bidder through the submittal of a Proposal.  The Bidder may only omit infor-
mation that he/she considers proprietary.  Provide separate table for each category of equipment in-
cluding dredging, excavating, material handling, pile driving, barges, loading, grading, earthworks, 
trucking, etc.  Specify production rate of equipment.  Use separate line for each major item.  Use addi-
tional pages if necessary. 

(THIS PAGE SHOULD BE COMPLETED AND RETURNED WITH CONTRACTOR BID)
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MISSISSIPPI RIVER SEDIMENT DELIVERY SYSTEM 
BAYOU DUPONT PROJECT (BA-39) 

 
BID PROPOSAL ATTACHMENT B – DREDGE DATA SHEETS 

 
NOTE:  All Bids to be accompanied by Dredge Data Sheets.  The Contractor shall complete the 
FOLLOWING data sheets for the Equipment proposed to perform the Work under this Contract.  
Separate Dredge Data Sheets for each dredge are required if the Contractor Plans to utilize multiple 
dredges.  The dredge data sheet submittal shall constitute a certification that the described Equip-
ment is available to, and under control of, the Contractor. 

 
The Dredge Data Sheet is MANDATORY.  The Dredge Data Sheet is for informational purposes only and 
will not be used as a basis for award.  The information submitted is pertinent to the evaluation of the proposed 
dredges and their capability to perform the Work as required and as agreed to by the Bidder through the sub-
mittal of a Proposal.  The Bidder may only omit data or information that he/she considers proprietary. 
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MISSISSIPPI RIVER SEDIMENT DELIVERY SYSTEM 
BAYOU DUPONT PROJECT (BA-39) 

 
DREDGE DATA SHEET            (Sheet 1 of 2) 
 
DREDGE INFORMATION: 
 
Owned:_____ Leased: ______ Leased From: _________________________________________ 
Dredge name: __________________________________________________________________ 
Minimum width of channel in which dredge can successfully operate and make a 180 degree 
turn:__________________________________________________________________________ 
Maximum draft of dredge: ________________________________________________________ 
Loaded freeboard:  ______________________________________________________________ 
Minimum depth in which the dredge can successfully operate:  ___________________________ 
Depth range to which dredge will dig: 
Maximum: ____________________________, Minimum: ______________________________ 
Maximum effective dredge swing, in degrees: ________________________________________ 
Length of dredge spuds:  _________________________________________________________ 
Length and beam of dredge hull:  __________________________________________________ 
Length of dredge ladder: _________________________________________________________ 
Length of suction and boat lines:  __________________________________________________ 
Inside diameter of pump discharge:  ________________________________________________  
Inside diameter of pump suction inlet:  ______________________________________________ 
Suction lift (Elevation of main dredge pump relative to the water surface level): _____________ 
Diameter of pump impeller eye: ___________________________________________________ 
Outside diameter of pump impeller: ________________________________________________ 
Brake horsepower and corresponding engine RPMs (during dredging operations) applied to pump impeller at 
rated drive of the prime mover, during dredging operations: _______________ 
_____________________________________________________________________________ 
Cutterhead type and diameter:  ____________________________________________________ 
Brake horsepower applied to cutterhead during dredging operations: ______________________ 
Pump engine(s) horsepower and corresponding RPM:  _________________________________ 
_____________________________________________________________________________ 
Completion date of each dredge pump engine re-build:  ________________________________ 
_____________________________________________________________________________ 
Type(s) of production rate monitoring Equipment on-board the dredge (measuring cy/hr of Material dredged): 
_____________________________________________________________________________ 
_____________________________________________________________________________ 
Type of method to control discharge outflow rates near containment dikes:   
_____________________________________________________________________________    
_____________________________________________________________________________ 

(THIS PAGE MUST BE COMPLETED AND RETURNED)
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MISSISSIPPI RIVER SEDIMENT DELIVERY SYSTEM 
BAYOU DUPONT PROJECT (BA-39) 

 

DREDGE DATA SHEET           (Sheet 2 of 2) 
 
THE DREDGE MAY BE INSPECTED AT (List location of Equipment): 
_____________________________________________________________________________ 
_____________________________________________________________________________ 
_____________________________________________________________________________ 
_____________________________________________________________________________ 
_____________________________________________________________________________ 
 
DREDGE OWNER INFORMATION: 
 
Firm name: ___________________________________________________________________ 
Point of contact: _______________________________________________________________ 
Title: ________________________________________________________________________ 
Business address: ______________________________________________________________ 
Street: _______________________________________________________________________ 
City: ________________________________________________________________________ 
Parish/County: ________________________________________________________________ 
State: ________________ Zip+4: ____________________ 
Telephone no. (______)_____________ Facsimile no. (______)____________ 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
(THIS PAGE MUST BE COMPLETED AND RETURNED)
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MISSISSIPPI RIVER SEDIMENT DELIVERY SYSTEM 
BAYOU DUPONT PROJECT (BA-39) 

 
BID PROPOSAL ATTACHMENT C – STATEMENT OF EXPERIENCE 

 
The Bidder is required to state below what work of similar magnitude is a judge of his/her experience, skill 
and business standing and of his/her ability to conduct the work as completely and as rapidly as required un-
der the terms of the contract.  Under Reference, please provide name, address, contact person, phone number, 
and email address. 
 

 
PROJECT  AND  LOCATION 

 
REFERENCE 

 
 
 

 

 
 
 

 

 
 
 

 

 
 
 

 

 
 
 

 

 
NOTE:   The Statement of Experience is Mandatory.  The Statement of Experience is for information 
purposes only and will not be used as a basis for award.  The information submitted is pertinent to the 
evaluation of the proposed dredges and their capability to perform the Work as required and as agreed 
to by the Bidder through the submittal of a Proposal.   
 

(THIS PAGE SHOULD BE COMPLETED AND RETURNED WITH CONTRACTOR BID) 
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APPENDIX B:  INTERPRETATION OR CLARIFICATION BY ENGINEER FORM 

  



    

 B-1 

Mississippi River Sediment Delivery System – Bayou Dupont (BA-39) 
Interpretation or Clarification by Engineer 

Number (          )    
 
DATE:   
 
SUBJECT:   
 
  
 
SUMMARY OF MATTER BY CONTRACTOR 

 

 

 

 

 

 

 

 

 

INTERPRETATION OR CLARIFICATION OF MATTER BY ENGINEER
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APPENDIX C:  LAND RIGHTS MEMORANDUM 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 



    

C-1 

 



    

C-2 

 



    

C-3 
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C-5 

 



    

C-6 
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C-10 
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APPENDIX D:  DIRECTIONS TO BOAT LAUNCH 
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Directions to private boat launch on West Ravenna Road: 
 

From New Orleans, take LA 23 south to Alliance.  Travel past the Conoco-Phillips Alliance Refi-
nery, and turn right on West Ravenna Road.  After approximately two (2) miles, West Ravenna Road 
will take a 90° turn to the right.  Travel approximately 2/10 of a mile and the boat launch is located 
on the left.   
 

Launch accesses Chenier Traverse Bayou to the north of Marsh Creation Areas 1 and 2 as shown on 
the Plans. 
 

Landowner Information: 
 

River Rest LLC 
820 Fairfield Avenue 
Gretna, LA  70056 
504-392-1232 
Contact:  Mr. Michael M. Bush 

 

Coordinates: 

X=3,700,388 

Y=424,445 

 
 



    

D-2 

APPENDIX E:  LDNR SECONDARY MONUMENTS 
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APPENDIX F: 2007 BORROW AREA GEOPHYSICAL AND MAGNETOMETER SURVEY 

 



    

F-1 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



    

F-2 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



    

F-3 

Side Scan Sonar Mosaic 
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Chirp Sonar Profile (N-S Survey Line) 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



    

 

APPENDIX G: SOIL BORING LOGS 
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APPENDIX H:  NEW ORLEANS AND GULF COAST RAILWAY RIGHT OF ENTRY 
AGREEMENT 
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APPENDIX I:  STANDARD RAILROAD SPECIFICATIONS
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APPENDIX J:  LADOTD STANDARD SPECIFICATIONS SECTION 728 – JACKED OR BORED PIPE 
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